
FED AID NO STPNHS-1(104) MAY 20 2003 C200721
MEDIAN GUARDRAIL.
US-1 FROM US-1 BUS TO US-158.

REYNOLDS FENCE & GUARDRAIL,
INC.

ELDERLEE, INC. MAKCO, INC.

INDIAN TRAIL,  NC OAKS CORNERS,  NY CHARLOTTESVILLE,  VA

MAY 20, 2003 12:14 PM

TIP NO U-4004 10:00AM 1 /  1 001

VANCE

35005.2.1

8.1391401

7.410 MI

ROADWAY ITEMS

0001 0000100000-N 800 Lump Sum 1500.00 2700.00 16122.20MOBILIZATION
0002 3030000000-E 862  67,200 LF  5.95 399840.00 6.67 448224.00 8.60 577920.00STL BM GUARDRAIL
0003 3075000000-E 862  76 LF  15.00 1140.00 42.00 3192.00 20.00 1520.00TRIPLE CORRUGATED SBGR
0004 3120000000-E 862 666.7 LF  59.00 39335.30 58.30 38868.61 95.00 63336.5020"TUBULAR 3C GUARDRAIL
0005 3135000000-N 862  8 EA  120.00 960.00 158.00 1264.00 400.00 3200.00W-TR SBGR TRANS SECTIONS
0006 3150000000-N 862  20 EA  15.00 300.00 24.00 480.00 40.00 800.00ADDIT GUARDRAIL POSTS
0007 3210000000-N 862  13 EA  275.00 3575.00 283.00 3679.00 400.00 5200.00GR ANCHOR TYPE CAT-1
0008 3270000000-N SP   17 EA  1100.00 18700.00 1300.00 22100.00 1550.00 26350.00GR ANCHOR TYPE 350
0009 3285000000-N SP   2 EA  900.00 1800.00 1100.00 2200.00 1250.00 2500.00GR ANCHOR TYPE M-350
0010 3360000000-E 863  1,600 LF  2.00 3200.00 1.00 1600.00 2.00 3200.00REMOVE EXISTING GUARDRAIL
0011 4405000000-E 1110  912 SF  1.00 912.00 1.00 912.00 2.00 1824.00WORK ZONE SIGNS (PORTABLE
0012 4415000000-N 1115  4 EA  1.00 4.00 10.00 40.00 250.00 1000.00FLASHING ARROW PNL TYPE C
0013 4420000000-N 1120  4 EA  1.00 4.00 100.00 400.00 500.00 2000.00CHANGEABLE MESSAGE SIGNS
0014 4430000000-N 1130  300 EA  0.50 150.00 1.00 300.00 5.00 1500.00DRUMS
0015 4460000000-N 1155  4 EA  1.00 4.00 50.00 200.00 100.00 400.00WARNING LIGHTS (TYPE B)
0016 4480000000-N 1165  3 EA  5.00 15.00 100.00 300.00 500.00 1500.00TRUCK MTD IMP ATTN 60 MPH
0017 6087000000-E 1660  21 ACR 10.00 210.00 15.00 315.00 23.00 483.00MOWING
0018 6114000000-N SP   21 HR  15.00 315.00 23.00 483.00 23.00 483.00SPECIALIZED HAND MOWING
0019 6135000000-E SP  6.4 ACR 5850.00 37440.00 5250.00 33600.00 6800.00 43520.00GENERIC EROSION CONTROL ITEM (ACR)

SPECIALIZED SEEDING UNDER GUIDERAIL & GUARDRAIL
(CENTI- PEDE)

 

    TOTAL 509404.30 TOTAL 560857.61 TOTAL 752858.70CONTRACT TOTAL

 

    SUB-TOTAL 509404.30 SUB-TOTAL 560857.61 SUB-TOTAL 752858.70ROADWAY ITEMS

BIDDERS IN ORDER                                                                                                                                    CONTRACT TOTAL

     1  509404.30REYNOLDS FENCE & GUARDRAIL, INC.
     2  560857.61ELDERLEE, INC.
  **  3  752858.70MAKCO, INC.
    ** PROPOSAL FORM ALTERED

** BID EXEC SHEET REMOVED & SUBMITTED
    

** DENOTES IRREGULAR BID



FED AID NO STP-401(15) MAY 20 2003 C200710
SIGNING.
US-401 BYPASS FROM US-401B (RAEFORD RD) TO NC-24 (BRAGG BLVD) IN FAYETTEVILLE.

TRAFFIC CONTROL DEVICES, INC. ELDERLEE, INC.

ALTAMONTE SPRNGS,  FL OAKS CORNERS,  NY  

MAY 20, 2003 12:14 PM

TIP NO U-2207A 10:00AM 1 /  2 002

CUMBERLAND

34782.3.4

8.1441604

0.000 KM

ROADWAY ITEMS

0001 0000100000-N 800 Lump Sum 34000.00 35706.00MOBILIZATION
0002 4360000000-N SP   1 EA  5780.00 5780.00 4685.00 4685.00GENERIC SIGNING ITEM (EA)

DMS SYSTEM CLIENT COMPUTER
0003 4360000000-N SP   1 EA  7525.00 7525.00 5720.00 5720.00GENERIC SIGNING ITEM (EA)

DMS SYSTEM CONTROL SOFTWARE
0004 4360000000-N SP   1 EA  4485.00 4485.00 3525.00 3525.00GENERIC SIGNING ITEM (EA)

DMS SYSTEM LAPTOP COMPUTER
0005 4360000000-N SP   1 EA  5780.00 5780.00 4685.00 4685.00GENERIC SIGNING ITEM (EA)

DMS SYSTEM SERVER COMPUTER
0006 4370000000-N SP  Lump Sum 5932.00 5925.00GENERIC SIGNING ITEM (LS)

DYNAMIC MESSAGE SIGN MAINTEN- ANCE TRAINING
0007 4370000000-N SP  Lump Sum 83985.00 86300.00GENERIC SIGNING ITEM (LS)

DYNAMIC MESSAGE SIGN SYSTEM "DMS-1"
0008 4370000000-N SP  Lump Sum 83985.00 86300.00GENERIC SIGNING ITEM (LS)

DYNAMIC MESSAGE SIGN SYSTEM "DMS-2"
0009 4370000000-N SP  Lump Sum 3921.00 3550.00GENERIC SIGNING ITEM (LS)

DYNAMIC MESSAGE SIGN SYSTEM DESIGN APPROVAL
TESTS

0010 4370000000-N SP  Lump Sum 6135.00 2500.00GENERIC SIGNING ITEM (LS)
DYNAMIC MESSAGE SIGN SYSTEM OPERATIONAL
FACTORY TESTS

0011 4370000000-N SP  Lump Sum 8570.00 6025.00GENERIC SIGNING ITEM (LS)
DYNAMIC MESSAGE SIGN SYSTEM OPERATIONAL FIELD
TESTS

0012 4370000000-N SP  Lump Sum 68585.00 69300.00GENERIC SIGNING ITEM (LS)
OVERHEAD DYNAMIC MESSAGE SIGN ASSEMBLY
"DMS-1"

0013 4370000000-N SP  Lump Sum 65200.00 62400.00GENERIC SIGNING ITEM (LS)
OVERHEAD DYNAMIC MESSAGE SIGN ASSEMBLY
"DMS-2"

0014 4370000000-N SP  Lump Sum 63815.00 70375.00GENERIC SIGNING ITEM (LS)
OVERHEAD SIGN ASSEMBLY "A"

0015 4370000000-N SP  Lump Sum 63140.00 68585.00GENERIC SIGNING ITEM (LS)
OVERHEAD SIGN ASSEMBLY "B"

0016 4370000000-N SP  Lump Sum 62120.00 68900.00GENERIC SIGNING ITEM (LS)
OVERHEAD SIGN ASSEMBLY "C"

0017 4370000000-N SP  Lump Sum 66590.00 74800.00GENERIC SIGNING ITEM (LS)
OVERHEAD SIGN ASSEMBLY "D"

0018 4405000000-M 1110  75 M2  57.92 4344.00 42.78 3208.50WORK ZONE SIGNS (PORT)
0019 4410000000-M 1110  19 M2  52.00 988.00 200.00 3800.00WORK ZONE SIGNS (BARRICAD
0020 4415000000-N 1115  2 EA  626.00 1252.00 525.00 1050.00FLASHING ARROW PNL TYPE C
0021 4420000000-N 1120  4 EA  3642.00 14568.00 8360.00 33440.00CHANGEABLE MESSAGE SIGNS
0022 4425000000-N 1125  6 EA  370.00 2220.00 7.50 45.00WARNING FLAG SETS
0023 4430000000-N 1130  120 EA  51.00 6120.00 9.60 1152.00DRUMS
0024 4445000000-M 1145  59 M   39.00 2301.00 49.00 2891.00BARRICADES (TYPE III)
0025 4460000000-N 1155  2 EA  77.00 154.00 84.00 168.00WARNING LIGHTS (TYPE B)
0026 4475000000-N 1165  2 EA  3330.00 6660.00 1200.00 2400.00TRUCK MTD IMP ATTN 45 MPH
0027 4510000000-N SP   144 HR  47.00 6768.00 26.00 3744.00POLICE



FED AID NO STP-401(15) MAY 20 2003 C200710
SIGNING.
US-401 BYPASS FROM US-401B (RAEFORD RD) TO NC-24 (BRAGG BLVD) IN FAYETTEVILLE.

TRAFFIC CONTROL DEVICES, INC. ELDERLEE, INC.

ALTAMONTE SPRNGS,  FL OAKS CORNERS,  NY  

MAY 20, 2003 12:14 PM

TIP NO U-2207A 10:00AM 2 /  2 002

CUMBERLAND

34782.3.4

8.1441604

0.000 KM

0028 5255000000-N 1413 Lump Sum 3765.00 2300.00PORTABLE LIGHTING

 

    TOTAL 688688.00 TOTAL 713479.50CONTRACT TOTAL

 

    SUB-TOTAL 688688.00 SUB-TOTAL 713479.50ROADWAY ITEMS

BIDDERS IN ORDER                                                                                                                                    CONTRACT TOTAL

     1  688688.00TRAFFIC CONTROL DEVICES, INC.
     2  713479.50ELDERLEE, INC.



FED AID NO BRSTP-72(2) MAY 20 2003 C200714
GRADING, DRAINAGE, PAVING & STRUCTURE.
BRIDGES OVER RICHLAND SWAMP & APPROACHES ON NC-72.

R. E. BURNS & SONS CO., INC. S. T. WOOTEN CORPORATION CAROLINA BRIDGE COMPANY, INC.

STATESVILLE,  NC WILSON,  NC ORANGEBURG,  SC

MAY 20, 2003 12:14 PM

TIP NO B-3692 10:00AM 1 /  10 003

ROBESON

33232.3.1

8.1463203

0.247 MI

ROADWAY ITEMS

0001 0000100000-N 800 Lump Sum 32500.00 35000.00 18677.50MOBILIZATION
0002 0000400000-N 801 Lump Sum 9500.00 14000.00 12951.98CONSTRUCTION SURVEYING
0003 0029000000-N SP  Lump Sum 15000.00 9000.00 16346.98REINF BRG APPR **********

(14+02.00-L-)
0004 0043000000-N 226 Lump Sum 32000.00 28000.00 28000.00GRADING
0005 0050000000-E 226  1 ACR 1.00 1.00 1.00 1.00 1.00 1.00SUPP CLEARING & GRUBBING
0006 0057000000-E 226  1,000 CY  9.00 9000.00 9.00 9000.00 9.00 9000.00UNDERCUT EXCAVATION
0007 0195000000-E 265  1,000 CY  6.00 6000.00 6.00 6000.00 6.00 6000.00SELECT GRANULAR MATERIAL
0008 0318000000-E 300  33 TON 19.00 627.00 19.00 627.00 19.00 627.00FNDATION MATL, MINOR STRS
0009 0344000000-E 310  20 LF  30.00 600.00 16.00 320.00 6.00 120.0018" SIDE DRAIN PIPE
0010 0366000000-E 310  32 LF  30.00 960.00 26.00 832.00 26.00 832.0015" RC PIPE CULV III
0011 0372000000-E 310  108 LF  33.00 3564.00 31.00 3348.00 31.00 3348.0018" RC PIPE CULV III
0012 0414000000-E 310  136 LF  130.00 17680.00 104.00 14144.00 104.00 14144.0060" RC PIPE CULV III
0013 0708000000-E 310  16 LF  30.00 480.00 20.00 320.00 30.00 480.0015" BCCSP B 0.064"
0014 0806000000-E 310  2 EA  150.00 300.00 150.00 300.00 200.00 400.0015" BCCS ELB B 0.064"
0015 0995000000-E 340  96 LF  10.00 960.00 10.00 960.00 10.00 960.00PIPE REMOVAL
0016 1121000000-E 520  980 TON 17.00 16660.00 14.00 13720.00 14.00 13720.00AGGREGATE BASE COURSE
0017 1220000000-E 545  200 TON 14.00 2800.00 14.00 2800.00 14.00 2800.00INCIDENTAL STONE BASE
0018 1330000000-E 607  350 SY  8.00 2800.00 12.55 4392.50 10.85 3797.50INCIDENTAL MILLING
0019 1489000000-E 610  190 TON 60.00 11400.00 57.00 10830.00 57.00 10830.00ASP CONC BASE CRS B25.0B
0020 1498000000-E 610  570 TON 54.00 30780.00 51.00 29070.00 51.00 29070.00ASP CONC INTR CRS I19.0B
0021 1519000000-E 610  340 TON 60.00 20400.00 57.00 19380.00 57.00 19380.00ASP CONC SURF CRS S9.5B
0022 1560000000-E 620  60 TON 285.00 17100.00 285.00 17100.00 285.00 17100.00ASP FOR PLANT MIX  PG64-22
0023 2220000000-E 838  8 CY  1000.00 8000.00 1500.00 12000.00 880.00 7040.00REINFORCED ENDWALLS
0024 2286000000-N 840  2 EA  1300.00 2600.00 1100.00 2200.00 1100.00 2200.00MASNRY DRAINAGE STRUCT
0025 2367000000-N 840  2 EA  440.00 880.00 365.00 730.00 365.00 730.00FRAME W/2GRTS 840.29 STD
0026 2556000000-E 846  102 LF  25.00 2550.00 14.00 1428.00 14.00 1428.00SHOULDER BERM GUTTER
0027 2845000000-N 858  1 EA  100.00 100.00 100.00 100.00 100.00 100.00ADJ METER OR VALVE BOXES
0028 3030000000-E 862  950 LF  8.00 7600.00 8.00 7600.00 8.50 8075.00STL BM GUARDRAIL
0029 3045000000-E 862  75 LF  9.00 675.00 9.00 675.00 9.00 675.00SBGR SHOP CURVED
0030 3150000000-N 862  5 EA  18.00 90.00 18.00 90.00 25.00 125.00ADDIT GUARDRAIL POSTS
0031 3215000000-N 862  4 EA  998.00 3992.00 998.00 3992.00 800.00 3200.00GR ANCHOR TYPE III
0032 3270000000-N SP   8 EA  1398.00 11184.00 1398.00 11184.00 1575.00 12600.00GR ANCHOR TYPE 350
0033 3635000000-E 876  150 TON 38.00 5700.00 38.00 5700.00 38.00 5700.00PLAIN RIP RAP, CLASS II
0034 3649000000-E 876  15 TON 30.00 450.00 30.00 450.00 30.00 450.00PLAIN RIP RAP, CLASS B
0035 3656000000-E 876  500 SY  2.00 1000.00 2.00 1000.00 2.00 1000.00FILTER FABRIC FOR DRAINGE
0036 4025000000-E 901 12.5 SF  10.00 125.00 12.95 161.88 25.00 312.50CONTR FURN, TYPE ***SIGN

(E)
0037 4025000000-E 901  6 SF  11.30 67.80 12.95 77.70 20.00 120.00CONTR FURN, TYPE ***SIGN

(F)
0038 4072000000-E 903  40 LF  3.00 120.00 3.95 158.00 8.00 320.00SUPPORT, 3-LB STL U-CHAN



FED AID NO BRSTP-72(2) MAY 20 2003 C200714
GRADING, DRAINAGE, PAVING & STRUCTURE.
BRIDGES OVER RICHLAND SWAMP & APPROACHES ON NC-72.

R. E. BURNS & SONS CO., INC. S. T. WOOTEN CORPORATION CAROLINA BRIDGE COMPANY, INC.

STATESVILLE,  NC WILSON,  NC ORANGEBURG,  SC

MAY 20, 2003 12:14 PM

TIP NO B-3692 10:00AM 2 /  10 003

ROBESON

33232.3.1

8.1463203

0.247 MI

0039 4102000000-N 904  2 EA  70.00 140.00 80.00 160.00 100.00 200.00SIGN ERECTION, TYPE E
0040 4108000000-N 904  1 EA  100.00 100.00 95.00 95.00 150.00 150.00SIGN ERECTION, TYPE F
0041 4129000000-N 906  2 EA  140.00 280.00 75.00 150.00 100.00 200.00RELOCATE SIGN, TYPE *****

(D,E, OR F)
0042 4155000000-N 907  5 EA  10.00 50.00 7.00 35.00 1.00 5.00DISPOSE SIGN SYST U-CHAN
0043 4158000000-N 907  10 EA  13.00 130.00 7.00 70.00 1.00 10.00DISPOSE SIGN SYST WOOD
0044 4400000000-E 1110  276 SF  5.00 1380.00 4.98 1374.48 15.00 4140.00WORK ZONE SIGNS (STAT)
0045 4405000000-E 1110  96 SF  25.00 2400.00 28.00 2688.00 15.00 1440.00WORK ZONE SIGNS (PORTABLE
0046 4410000000-E 1110  119 SF  3.67 436.73 4.00 476.00 15.00 1785.00WORK ZONE SIGNS (BARRICDE
0047 4425000000-N 1125  2 EA  10.00 20.00 9.78 19.56 20.00 40.00WARNING FLAG SETS
0048 4430000000-N 1130  20 EA  30.00 600.00 55.00 1100.00 65.00 1300.00DRUMS
0049 4435000000-N 1135  20 EA  12.00 240.00 28.50 570.00 35.00 700.00CONES
0050 4445000000-E 1145  96 LF  10.00 960.00 8.96 860.16 20.00 1920.00BARRICADES (TYPE III)
0051 4450000000-N 1150  640 HR  0.01 6.40 12.00 7680.00 20.00 12800.00FLAGGER
0052 4650000000-N 1251  5 EA  30.00 150.00 30.00 150.00 6.00 30.00TEMP RAISED PVMT MRKS
0053 4685000000-E 1205  2,820 LF  0.60 1692.00 0.60 1692.00 1.00 2820.00THERMO PVT MKG LINES 4"90
0054 4686000000-E 1205  2,770 LF  0.65 1800.50 0.65 1800.50 1.00 2770.00THERMO PVT MKG LINES 4"120
0055 4710000000-E 1205  35 LF  8.00 280.00 8.00 280.00 10.00 350.0024"WIDE THERMO 120 MILS
0056 4810000000-E 1205  2,200 LF  0.50 1100.00 0.50 1100.00 0.50 1100.00PAINT PVMT MARKINGS 4"
0057 4835000000-E 1205  70 LF  2.00 140.00 2.00 140.00 4.00 280.00PAINT PVT MKG LINES 24"
0058 4900000000-N 1252  19 EA  15.00 285.00 15.00 285.00 8.00 152.00PERM RAISED PVMT MARKERS
0059 5300000000-E 1505  11 TON 19.00 209.00 19.00 209.00 19.00 209.00FND CONDIT MAT CL *******

(V)
0060 5306000000-E SP   11 TON 19.00 209.00 19.00 209.00 19.00 209.00BEDDING MATL, CL ********

(V)
0061 5360000000-E 1510  4 LF  20.00 80.00 14.00 56.00 14.00 56.006" DI WATER PIPE  PC 350
0062 5450000000-E 1510 197.5 LF  30.00 5925.00 26.00 5135.00 26.00 5135.008"PVC WATER PIPE ******

(SDR 21)
0063 5480000000-E 1510  505 LB  4.00 2020.00 3.00 1515.00 3.00 1515.00DI H2O FITTINGS 250# MIN
0064 5540000000-E 1510  1 EA  500.00 500.00 430.00 430.00 430.00 430.006" GATE V&VB 200# WP
0065 5672000000-N 1510  1 EA  800.00 800.00 600.00 600.00 600.00 600.00RELOCATE EXIST FIRE HYD
0066 6000000000-E 1605  1,820 LF  2.00 3640.00 2.00 3640.00 2.60 4732.00TEMPORARY SILT FENCE
0067 6006000000-E 1610  150 TON 24.00 3600.00 32.00 4800.00 32.00 4800.00EROS CONTRL STONE CL A
0068 6009000000-E 1610  390 TON 27.00 10530.00 32.00 12480.00 32.00 12480.00EROS CONTRL STONE CL B
0069 6012000000-E 1610  115 TON 21.00 2415.00 21.00 2415.00 21.00 2415.00SEDIMENT CONTROL STONE
0070 6015000000-E 1615 1.5 ACR 800.00 1200.00 800.00 1200.00 800.00 1200.00TEMPORARY MULCHING
0071 6018000000-E 1620  50 LB  6.00 300.00 6.00 300.00 6.00 300.00SEED FOR TEMP SEEDING
0072 6021000000-E 1620 0.25 TON 1000.00 250.00 1000.00 250.00 1000.00 250.00FERT FOR TEMP SEEDING
0073 6024000000-E 1622  50 LF  14.00 700.00 15.00 750.00 15.00 750.00TEMPORARY SLOPE DRAINS
0074 6027000000-N 1622  2 EA  100.00 200.00 135.00 270.00 400.00 800.00INLET PROTCN @ SLOPE DRNS
0075 6030000000-E 1630  620 CY  4.00 2480.00 7.00 4340.00 7.00 4340.00SILT EXCAVATION
0076 6033000000-E 1631  500 SY  2.00 1000.00 2.10 1050.00 2.00 1000.00SYNTHETIC ROVING



FED AID NO BRSTP-72(2) MAY 20 2003 C200714
GRADING, DRAINAGE, PAVING & STRUCTURE.
BRIDGES OVER RICHLAND SWAMP & APPROACHES ON NC-72.

R. E. BURNS & SONS CO., INC. S. T. WOOTEN CORPORATION CAROLINA BRIDGE COMPANY, INC.

STATESVILLE,  NC WILSON,  NC ORANGEBURG,  SC

MAY 20, 2003 12:14 PM

TIP NO B-3692 10:00AM 3 /  10 003

ROBESON

33232.3.1

8.1463203

0.247 MI

0077 6036000000-E 1631  500 SY  3.00 1500.00 3.00 1500.00 3.00 1500.00MATTING FOR EROS CONTROL
0078 6042000000-E 1632  40 LF  2.00 80.00 3.00 120.00 2.00 80.001/4" HARDWARE CLOTH
0079 6084000000-E 1660  2 ACR 4000.00 8000.00 4000.00 8000.00 4000.00 8000.00SEEDING AND MULCHING
0080 6087000000-E 1660  1 ACR 200.00 200.00 200.00 200.00 200.00 200.00MOWING
0081 6090000000-E 1661  50 LB  13.00 650.00 13.00 650.00 13.00 650.00SEED FOR REPAIR SEEDING
0082 6093000000-E 1661 0.25 TON 1200.00 300.00 1200.00 300.00 1200.00 300.00FERT FOR REPAIR SEEDING
0083 6096000000-E 1662  50 LB  5.00 250.00 5.00 250.00 5.00 250.00SEED FOR SUPP SEEDING
0084 6108000000-E 1665 1.25 TON 700.00 875.00 700.00 875.00 700.00 875.00FERTILIZER TOPDRESSING
0085 6114000000-N SP  3.5 HR  50.00 175.00 50.00 175.00 50.00 175.00SPECIALIZED HAND MOWING
0086 6117000000-N 1675  8 EA  1.00 8.00 400.00 3200.00 400.00 3200.00RESPONSE FOR EROS CONTROL
0087 6135000000-E SP  0.2 ACR 7000.00 1400.00 7000.00 1400.00 7000.00 1400.00GENERIC EROSION CONTROL ITEM (ACR)

SPECIALIZED SEEDING UNDER GUARDRAIL & GUIDERAIL
(CENTIP-EDE)

STRUCTURE ITEMS

0088 8042000000-N 402 Lump Sum 20000.00 40000.00 66856.86REMV EXIST STRS *********
(14+02.00-L-)

0089 8119000000-E 412  717 CY  0.01 7.17 7.00 5019.00 11.71 8396.07UNCLASSIFIED STR EXCAV
0090 8182000000-E 420 56.2 CY  800.00 44960.00 800.00 44960.00 586.12 32939.94CLASS A CONCRETE (BRIDGE)
0091 8210000000-N 422 Lump Sum 19000.00 27500.00 26427.45BRG APPR SLAB ***********

(14+02.00-L-)
0092 8217000000-E 425  10,036 LB  1.00 10036.00 0.55 5519.80 0.77 7727.72REINF STEEL (BRIDGE)
0093 8364000000-E 450  840 LF  13.00 10920.00 32.00 26880.00 22.65 19026.00HP12X53 PILES
0094 8384000000-E 450  880 LF  17.00 14960.00 35.00 30800.00 28.57 25141.60HP14X73 PILES
0095 8406000000-N SP  Lump Sum 35000.00 12100.00 12531.89GALVAN STL PILES @ ******

(14+02.00-L-)
0096 8503000000-E 460  195 LF  49.00 9555.00 68.00 13260.00 55.42 10806.90CONCRETE BARRIER RAIL
0097 8608000000-E 876  409 TON 30.00 12270.00 34.00 13906.00 38.99 15946.91PLAIN RIP RAP II (2'-0")
0098 8622000000-E 876  454 SY  1.50 681.00 2.00 908.00 1.92 871.68FILTER FABRIC FOR DRAINAGE
0099 8657000000-N 430 Lump Sum 3900.00 3500.00 4522.63ELASTOMERIC BEARINGS
0100 8762000000-E 430 1,462.51 LF  96.00 140400.96 90.00 131625.90 86.86 127033.623'-0"X 1'-9"PRESTR SLABS

 

    TOTAL 659622.56 TOTAL 699714.48 TOTAL 700933.73CONTRACT TOTAL

 

    SUB-TOTAL 337932.43 SUB-TOTAL 343735.78 SUB-TOTAL 342704.46ROADWAY ITEMS
    SUB-TOTAL 321690.13 SUB-TOTAL 355978.70 SUB-TOTAL 358229.27STRUCTURE ITEMS



FED AID NO BRSTP-72(2) MAY 20 2003 C200714
GRADING, DRAINAGE, PAVING & STRUCTURE.
BRIDGES OVER RICHLAND SWAMP & APPROACHES ON NC-72.

DELLINGER, INC. DANE CONSTRUCTION, INC. T. A. LOVING COMPANY

MONROE,  NC MOORESVILLE,  NC GOLDSBORO,  NC

MAY 20, 2003 12:14 PM

TIP NO B-3692 10:00AM 4 /  10 003

ROBESON

33232.3.1

8.1463203

0.247 MI

ROADWAY ITEMS

0001 0000100000-N 800 Lump Sum 20000.00 38000.00 39000.00MOBILIZATION
0002 0000400000-N 801 Lump Sum 15000.00 11000.00 10000.00CONSTRUCTION SURVEYING
0003 0029000000-N SP  Lump Sum 15000.00 12000.00 12000.00REINF BRG APPR **********

(14+02.00-L-)
0004 0043000000-N 226 Lump Sum 50000.00 65000.00 91000.00GRADING
0005 0050000000-E 226  1 ACR 1.00 1.00 100.00 100.00 500.00 500.00SUPP CLEARING & GRUBBING
0006 0057000000-E 226  1,000 CY  9.00 9000.00 8.00 8000.00 9.00 9000.00UNDERCUT EXCAVATION
0007 0195000000-E 265  1,000 CY  6.00 6000.00 15.00 15000.00 12.00 12000.00SELECT GRANULAR MATERIAL
0008 0318000000-E 300  33 TON 30.00 990.00 28.00 924.00 31.00 1023.00FNDATION MATL, MINOR STRS
0009 0344000000-E 310  20 LF  10.00 200.00 20.00 400.00 25.00 500.0018" SIDE DRAIN PIPE
0010 0366000000-E 310  32 LF  30.00 960.00 28.00 896.00 25.00 800.0015" RC PIPE CULV III
0011 0372000000-E 310  108 LF  35.00 3780.00 30.00 3240.00 31.00 3348.0018" RC PIPE CULV III
0012 0414000000-E 310  136 LF  150.00 20400.00 135.00 18360.00 108.00 14688.0060" RC PIPE CULV III
0013 0708000000-E 310  16 LF  40.00 640.00 35.00 560.00 25.00 400.0015" BCCSP B 0.064"
0014 0806000000-E 310  2 EA  300.00 600.00 175.00 350.00 115.00 230.0015" BCCS ELB B 0.064"
0015 0995000000-E 340  96 LF  10.00 960.00 10.00 960.00 4.00 384.00PIPE REMOVAL
0016 1121000000-E 520  980 TON 15.00 14700.00 20.00 19600.00 21.00 20580.00AGGREGATE BASE COURSE
0017 1220000000-E 545  200 TON 15.00 3000.00 22.00 4400.00 22.00 4400.00INCIDENTAL STONE BASE
0018 1330000000-E 607  350 SY  8.00 2800.00 17.00 5950.00 17.50 6125.00INCIDENTAL MILLING
0019 1489000000-E 610  190 TON 60.00 11400.00 57.00 10830.00 57.00 10830.00ASP CONC BASE CRS B25.0B
0020 1498000000-E 610  570 TON 55.00 31350.00 51.00 29070.00 51.00 29070.00ASP CONC INTR CRS I19.0B
0021 1519000000-E 610  340 TON 60.00 20400.00 57.00 19380.00 57.00 19380.00ASP CONC SURF CRS S9.5B
0022 1560000000-E 620  60 TON 285.00 17100.00 285.00 17100.00 285.00 17100.00ASP FOR PLANT MIX  PG64-22
0023 2220000000-E 838  8 CY  2000.00 16000.00 850.00 6800.00 1050.00 8400.00REINFORCED ENDWALLS
0024 2286000000-N 840  2 EA  1200.00 2400.00 1350.00 2700.00 1500.00 3000.00MASNRY DRAINAGE STRUCT
0025 2367000000-N 840  2 EA  400.00 800.00 375.00 750.00 350.00 700.00FRAME W/2GRTS 840.29 STD
0026 2556000000-E 846  102 LF  20.00 2040.00 20.00 2040.00 15.00 1530.00SHOULDER BERM GUTTER
0027 2845000000-N 858  1 EA  100.00 100.00 250.00 250.00 500.00 500.00ADJ METER OR VALVE BOXES
0028 3030000000-E 862  950 LF  10.00 9500.00 8.50 8075.00 8.00 7600.00STL BM GUARDRAIL
0029 3045000000-E 862  75 LF  10.00 750.00 9.00 675.00 9.00 675.00SBGR SHOP CURVED
0030 3150000000-N 862  5 EA  10.00 50.00 25.00 125.00 18.00 90.00ADDIT GUARDRAIL POSTS
0031 3215000000-N 862  4 EA  1500.00 6000.00 800.00 3200.00 998.00 3992.00GR ANCHOR TYPE III
0032 3270000000-N SP   8 EA  1500.00 12000.00 1575.00 12600.00 1398.00 11184.00GR ANCHOR TYPE 350
0033 3635000000-E 876  150 TON 38.00 5700.00 32.00 4800.00 31.00 4650.00PLAIN RIP RAP, CLASS II
0034 3649000000-E 876  15 TON 30.00 450.00 29.00 435.00 31.00 465.00PLAIN RIP RAP, CLASS B
0035 3656000000-E 876  500 SY  2.00 1000.00 2.25 1125.00 2.00 1000.00FILTER FABRIC FOR DRAINGE
0036 4025000000-E 901 12.5 SF  25.00 312.50 15.00 187.50 10.00 125.00CONTR FURN, TYPE ***SIGN

(E)
0037 4025000000-E 901  6 SF  25.00 150.00 15.00 90.00 12.00 72.00CONTR FURN, TYPE ***SIGN

(F)
0038 4072000000-E 903  40 LF  5.00 200.00 3.85 154.00 3.00 120.00SUPPORT, 3-LB STL U-CHAN



FED AID NO BRSTP-72(2) MAY 20 2003 C200714
GRADING, DRAINAGE, PAVING & STRUCTURE.
BRIDGES OVER RICHLAND SWAMP & APPROACHES ON NC-72.

DELLINGER, INC. DANE CONSTRUCTION, INC. T. A. LOVING COMPANY

MONROE,  NC MOORESVILLE,  NC GOLDSBORO,  NC

MAY 20, 2003 12:14 PM

TIP NO B-3692 10:00AM 5 /  10 003

ROBESON

33232.3.1

8.1463203

0.247 MI

0039 4102000000-N 904  2 EA  80.00 160.00 80.00 160.00 70.00 140.00SIGN ERECTION, TYPE E
0040 4108000000-N 904  1 EA  80.00 80.00 95.00 95.00 100.00 100.00SIGN ERECTION, TYPE F
0041 4129000000-N 906  2 EA  100.00 200.00 75.00 150.00 140.00 280.00RELOCATE SIGN, TYPE *****

(D,E, OR F)
0042 4155000000-N 907  5 EA  10.00 50.00 7.00 35.00 10.00 50.00DISPOSE SIGN SYST U-CHAN
0043 4158000000-N 907  10 EA  25.00 250.00 7.00 70.00 15.00 150.00DISPOSE SIGN SYST WOOD
0044 4400000000-E 1110  276 SF  5.00 1380.00 10.00 2760.00 5.00 1380.00WORK ZONE SIGNS (STAT)
0045 4405000000-E 1110  96 SF  5.00 480.00 5.00 480.00 5.00 480.00WORK ZONE SIGNS (PORTABLE
0046 4410000000-E 1110  119 SF  5.00 595.00 10.00 1190.00 5.00 595.00WORK ZONE SIGNS (BARRICDE
0047 4425000000-N 1125  2 EA  20.00 40.00 7.00 14.00 10.00 20.00WARNING FLAG SETS
0048 4430000000-N 1130  20 EA  25.00 500.00 30.00 600.00 35.00 700.00DRUMS
0049 4435000000-N 1135  20 EA  7.00 140.00 9.45 189.00 15.00 300.00CONES
0050 4445000000-E 1145  96 LF  8.00 768.00 12.00 1152.00 10.00 960.00BARRICADES (TYPE III)
0051 4450000000-N 1150  640 HR  25.00 16000.00 15.00 9600.00 15.00 9600.00FLAGGER
0052 4650000000-N 1251  5 EA  30.00 150.00 30.00 150.00 5.00 25.00TEMP RAISED PVMT MRKS
0053 4685000000-E 1205  2,820 LF  1.00 2820.00 0.60 1692.00 0.75 2115.00THERMO PVT MKG LINES 4"90
0054 4686000000-E 1205  2,770 LF  1.00 2770.00 0.65 1800.50 1.00 2770.00THERMO PVT MKG LINES 4"120
0055 4710000000-E 1205  35 LF  10.00 350.00 8.00 280.00 5.00 175.0024"WIDE THERMO 120 MILS
0056 4810000000-E 1205  2,200 LF  0.75 1650.00 0.50 1100.00 0.25 550.00PAINT PVMT MARKINGS 4"
0057 4835000000-E 1205  70 LF  2.00 140.00 2.00 140.00 3.00 210.00PAINT PVT MKG LINES 24"
0058 4900000000-N 1252  19 EA  15.00 285.00 15.00 285.00 5.00 95.00PERM RAISED PVMT MARKERS
0059 5300000000-E 1505  11 TON 20.00 220.00 45.00 495.00 31.00 341.00FND CONDIT MAT CL *******

(V)
0060 5306000000-E SP   11 TON 20.00 220.00 45.00 495.00 31.00 341.00BEDDING MATL, CL ********

(V)
0061 5360000000-E 1510  4 LF  15.00 60.00 75.00 300.00 16.00 64.006" DI WATER PIPE  PC 350
0062 5450000000-E 1510 197.5 LF  30.00 5925.00 30.00 5925.00 24.00 4740.008"PVC WATER PIPE ******

(SDR 21)
0063 5480000000-E 1510  505 LB  3.00 1515.00 6.00 3030.00 7.00 3535.00DI H2O FITTINGS 250# MIN
0064 5540000000-E 1510  1 EA  430.00 430.00 675.00 675.00 900.00 900.006" GATE V&VB 200# WP
0065 5672000000-N 1510  1 EA  600.00 600.00 1000.00 1000.00 3900.00 3900.00RELOCATE EXIST FIRE HYD
0066 6000000000-E 1605  1,820 LF  2.50 4550.00 2.60 4732.00 2.00 3640.00TEMPORARY SILT FENCE
0067 6006000000-E 1610  150 TON 32.00 4800.00 30.00 4500.00 31.00 4650.00EROS CONTRL STONE CL A
0068 6009000000-E 1610  390 TON 32.00 12480.00 30.00 11700.00 31.00 12090.00EROS CONTRL STONE CL B
0069 6012000000-E 1610  115 TON 21.00 2415.00 30.00 3450.00 31.00 3565.00SEDIMENT CONTROL STONE
0070 6015000000-E 1615 1.5 ACR 800.00 1200.00 800.00 1200.00 800.00 1200.00TEMPORARY MULCHING
0071 6018000000-E 1620  50 LB  6.00 300.00 6.00 300.00 6.00 300.00SEED FOR TEMP SEEDING
0072 6021000000-E 1620 0.25 TON 1000.00 250.00 1000.00 250.00 1000.00 250.00FERT FOR TEMP SEEDING
0073 6024000000-E 1622  50 LF  15.00 750.00 15.00 750.00 10.00 500.00TEMPORARY SLOPE DRAINS
0074 6027000000-N 1622  2 EA  450.00 900.00 250.00 500.00 350.00 700.00INLET PROTCN @ SLOPE DRNS
0075 6030000000-E 1630  620 CY  7.00 4340.00 8.00 4960.00 8.00 4960.00SILT EXCAVATION
0076 6033000000-E 1631  500 SY  3.00 1500.00 3.00 1500.00 2.10 1050.00SYNTHETIC ROVING



FED AID NO BRSTP-72(2) MAY 20 2003 C200714
GRADING, DRAINAGE, PAVING & STRUCTURE.
BRIDGES OVER RICHLAND SWAMP & APPROACHES ON NC-72.

DELLINGER, INC. DANE CONSTRUCTION, INC. T. A. LOVING COMPANY

MONROE,  NC MOORESVILLE,  NC GOLDSBORO,  NC

MAY 20, 2003 12:14 PM

TIP NO B-3692 10:00AM 6 /  10 003

ROBESON

33232.3.1

8.1463203

0.247 MI

0077 6036000000-E 1631  500 SY  3.00 1500.00 3.00 1500.00 3.00 1500.00MATTING FOR EROS CONTROL
0078 6042000000-E 1632  40 LF  2.00 80.00 6.00 240.00 1.00 40.001/4" HARDWARE CLOTH
0079 6084000000-E 1660  2 ACR 5000.00 10000.00 4000.00 8000.00 4000.00 8000.00SEEDING AND MULCHING
0080 6087000000-E 1660  1 ACR 200.00 200.00 200.00 200.00 200.00 200.00MOWING
0081 6090000000-E 1661  50 LB  13.00 650.00 13.00 650.00 13.00 650.00SEED FOR REPAIR SEEDING
0082 6093000000-E 1661 0.25 TON 1200.00 300.00 1200.00 300.00 1200.00 300.00FERT FOR REPAIR SEEDING
0083 6096000000-E 1662  50 LB  5.00 250.00 5.00 250.00 5.00 250.00SEED FOR SUPP SEEDING
0084 6108000000-E 1665 1.25 TON 700.00 875.00 700.00 875.00 700.00 875.00FERTILIZER TOPDRESSING
0085 6114000000-N SP  3.5 HR  50.00 175.00 50.00 175.00 50.00 175.00SPECIALIZED HAND MOWING
0086 6117000000-N 1675  8 EA  400.00 3200.00 400.00 3200.00 400.00 3200.00RESPONSE FOR EROS CONTROL
0087 6135000000-E SP  0.2 ACR 7000.00 1400.00 7000.00 1400.00 7000.00 1400.00GENERIC EROSION CONTROL ITEM (ACR)

SPECIALIZED SEEDING UNDER GUARDRAIL & GUIDERAIL
(CENTIP-EDE)

STRUCTURE ITEMS

0088 8042000000-N 402 Lump Sum 35000.00 40500.00 60000.00REMV EXIST STRS *********
(14+02.00-L-)

0089 8119000000-E 412  717 CY  8.00 5736.00 10.00 7170.00 20.00 14340.00UNCLASSIFIED STR EXCAV
0090 8182000000-E 420 56.2 CY  850.00 47770.00 800.00 44960.00 500.00 28100.00CLASS A CONCRETE (BRIDGE)
0091 8210000000-N 422 Lump Sum 25000.00 22000.00 20000.00BRG APPR SLAB ***********

(14+02.00-L-)
0092 8217000000-E 425  10,036 LB  0.75 7527.00 0.80 8028.80 0.55 5519.80REINF STEEL (BRIDGE)
0093 8364000000-E 450  840 LF  17.00 14280.00 24.50 20580.00 24.00 20160.00HP12X53 PILES
0094 8384000000-E 450  880 LF  20.00 17600.00 28.50 25080.00 26.00 22880.00HP14X73 PILES
0095 8406000000-N SP  Lump Sum 10000.00 15000.00 12000.00GALVAN STL PILES @ ******

(14+02.00-L-)
0096 8503000000-E 460  195 LF  65.00 12675.00 50.00 9750.00 50.00 9750.00CONCRETE BARRIER RAIL
0097 8608000000-E 876  409 TON 40.00 16360.00 44.00 17996.00 34.00 13906.00PLAIN RIP RAP II (2'-0")
0098 8622000000-E 876  454 SY  1.50 681.00 2.60 1180.40 2.25 1021.50FILTER FABRIC FOR DRAINAGE
0099 8657000000-N 430 Lump Sum 5000.00 3400.00 4500.00ELASTOMERIC BEARINGS
0100 8762000000-E 430 1,462.51 LF  102.00 149176.02 100.00 146251.00 102.00 149176.023'-0"X 1'-9"PRESTR SLABS

 

    TOTAL 738431.52 TOTAL 771517.20 TOTAL 791825.32CONTRACT TOTAL

 

    SUB-TOTAL 391626.50 SUB-TOTAL 409621.00 SUB-TOTAL 430472.00ROADWAY ITEMS
    SUB-TOTAL 346805.02 SUB-TOTAL 361896.20 SUB-TOTAL 361353.32STRUCTURE ITEMS



FED AID NO BRSTP-72(2) MAY 20 2003 C200714
GRADING, DRAINAGE, PAVING & STRUCTURE.
BRIDGES OVER RICHLAND SWAMP & APPROACHES ON NC-72.

SANFORD CONTRACTORS, INC.

SANFORD,  NC   

MAY 20, 2003 12:14 PM

TIP NO B-3692 10:00AM 7 /  10 003

ROBESON

33232.3.1

8.1463203

0.247 MI

ROADWAY ITEMS

0001 0000100000-N 800 Lump Sum 40000.00MOBILIZATION
0002 0000400000-N 801 Lump Sum 15600.00CONSTRUCTION SURVEYING
0003 0029000000-N SP  Lump Sum 13000.00REINF BRG APPR **********

(14+02.00-L-)
0004 0043000000-N 226 Lump Sum 103500.00GRADING
0005 0050000000-E 226  1 ACR 1.00 1.00SUPP CLEARING & GRUBBING
0006 0057000000-E 226  1,000 CY  9.00 9000.00UNDERCUT EXCAVATION
0007 0195000000-E 265  1,000 CY  12.00 12000.00SELECT GRANULAR MATERIAL
0008 0318000000-E 300  33 TON 31.00 1023.00FNDATION MATL, MINOR STRS
0009 0344000000-E 310  20 LF  25.00 500.0018" SIDE DRAIN PIPE
0010 0366000000-E 310  32 LF  25.00 800.0015" RC PIPE CULV III
0011 0372000000-E 310  108 LF  31.00 3348.0018" RC PIPE CULV III
0012 0414000000-E 310  136 LF  108.00 14688.0060" RC PIPE CULV III
0013 0708000000-E 310  16 LF  25.00 400.0015" BCCSP B 0.064"
0014 0806000000-E 310  2 EA  115.00 230.0015" BCCS ELB B 0.064"
0015 0995000000-E 340  96 LF  4.00 384.00PIPE REMOVAL
0016 1121000000-E 520  980 TON 21.00 20580.00AGGREGATE BASE COURSE
0017 1220000000-E 545  200 TON 22.00 4400.00INCIDENTAL STONE BASE
0018 1330000000-E 607  350 SY  15.00 5250.00INCIDENTAL MILLING
0019 1489000000-E 610  190 TON 57.00 10830.00ASP CONC BASE CRS B25.0B
0020 1498000000-E 610  570 TON 51.00 29070.00ASP CONC INTR CRS I19.0B
0021 1519000000-E 610  340 TON 57.00 19380.00ASP CONC SURF CRS S9.5B
0022 1560000000-E 620  60 TON 285.00 17100.00ASP FOR PLANT MIX  PG64-22
0023 2220000000-E 838  8 CY  1050.00 8400.00REINFORCED ENDWALLS
0024 2286000000-N 840  2 EA  1500.00 3000.00MASNRY DRAINAGE STRUCT
0025 2367000000-N 840  2 EA  350.00 700.00FRAME W/2GRTS 840.29 STD
0026 2556000000-E 846  102 LF  30.00 3060.00SHOULDER BERM GUTTER
0027 2845000000-N 858  1 EA  500.00 500.00ADJ METER OR VALVE BOXES
0028 3030000000-E 862  950 LF  8.50 8075.00STL BM GUARDRAIL
0029 3045000000-E 862  75 LF  9.00 675.00SBGR SHOP CURVED
0030 3150000000-N 862  5 EA  25.00 125.00ADDIT GUARDRAIL POSTS
0031 3215000000-N 862  4 EA  800.00 3200.00GR ANCHOR TYPE III
0032 3270000000-N SP   8 EA  1575.00 12600.00GR ANCHOR TYPE 350
0033 3635000000-E 876  150 TON 31.00 4650.00PLAIN RIP RAP, CLASS II
0034 3649000000-E 876  15 TON 31.00 465.00PLAIN RIP RAP, CLASS B
0035 3656000000-E 876  500 SY  2.00 1000.00FILTER FABRIC FOR DRAINGE
0036 4025000000-E 901 12.5 SF  13.25 165.63CONTR FURN, TYPE ***SIGN

(E)
0037 4025000000-E 901  6 SF  13.25 79.50CONTR FURN, TYPE ***SIGN

(F)
0038 4072000000-E 903  40 LF  4.05 162.00SUPPORT, 3-LB STL U-CHAN



FED AID NO BRSTP-72(2) MAY 20 2003 C200714
GRADING, DRAINAGE, PAVING & STRUCTURE.
BRIDGES OVER RICHLAND SWAMP & APPROACHES ON NC-72.

SANFORD CONTRACTORS, INC.

SANFORD,  NC   

MAY 20, 2003 12:14 PM

TIP NO B-3692 10:00AM 8 /  10 003

ROBESON

33232.3.1

8.1463203

0.247 MI

0039 4102000000-N 904  2 EA  82.00 164.00SIGN ERECTION, TYPE E
0040 4108000000-N 904  1 EA  97.00 97.00SIGN ERECTION, TYPE F
0041 4129000000-N 906  2 EA  76.50 153.00RELOCATE SIGN, TYPE *****

(D,E, OR F)
0042 4155000000-N 907  5 EA  7.15 35.75DISPOSE SIGN SYST U-CHAN
0043 4158000000-N 907  10 EA  7.15 71.50DISPOSE SIGN SYST WOOD
0044 4400000000-E 1110  276 SF  12.00 3312.00WORK ZONE SIGNS (STAT)
0045 4405000000-E 1110  96 SF  20.00 1920.00WORK ZONE SIGNS (PORTABLE
0046 4410000000-E 1110  119 SF  4.10 487.90WORK ZONE SIGNS (BARRICDE
0047 4425000000-N 1125  2 EA  10.00 20.00WARNING FLAG SETS
0048 4430000000-N 1130  20 EA  45.00 900.00DRUMS
0049 4435000000-N 1135  20 EA  15.00 300.00CONES
0050 4445000000-E 1145  96 LF  12.00 1152.00BARRICADES (TYPE III)
0051 4450000000-N 1150  640 HR  15.00 9600.00FLAGGER
0052 4650000000-N 1251  5 EA  5.00 25.00TEMP RAISED PVMT MRKS
0053 4685000000-E 1205  2,820 LF  0.75 2115.00THERMO PVT MKG LINES 4"90
0054 4686000000-E 1205  2,770 LF  1.00 2770.00THERMO PVT MKG LINES 4"120
0055 4710000000-E 1205  35 LF  5.00 175.0024"WIDE THERMO 120 MILS
0056 4810000000-E 1205  2,200 LF  0.25 550.00PAINT PVMT MARKINGS 4"
0057 4835000000-E 1205  70 LF  3.00 210.00PAINT PVT MKG LINES 24"
0058 4900000000-N 1252  19 EA  5.00 95.00PERM RAISED PVMT MARKERS
0059 5300000000-E 1505  11 TON 31.00 341.00FND CONDIT MAT CL *******

(V)
0060 5306000000-E SP   11 TON 31.00 341.00BEDDING MATL, CL ********

(V)
0061 5360000000-E 1510  4 LF  16.00 64.006" DI WATER PIPE  PC 350
0062 5450000000-E 1510 197.5 LF  24.00 4740.008"PVC WATER PIPE ******

(SDR 21)
0063 5480000000-E 1510  505 LB  7.00 3535.00DI H2O FITTINGS 250# MIN
0064 5540000000-E 1510  1 EA  900.00 900.006" GATE V&VB 200# WP
0065 5672000000-N 1510  1 EA  3900.00 3900.00RELOCATE EXIST FIRE HYD
0066 6000000000-E 1605  1,820 LF  4.00 7280.00TEMPORARY SILT FENCE
0067 6006000000-E 1610  150 TON 31.00 4650.00EROS CONTRL STONE CL A
0068 6009000000-E 1610  390 TON 31.00 12090.00EROS CONTRL STONE CL B
0069 6012000000-E 1610  115 TON 31.00 3565.00SEDIMENT CONTROL STONE
0070 6015000000-E 1615 1.5 ACR 800.00 1200.00TEMPORARY MULCHING
0071 6018000000-E 1620  50 LB  6.00 300.00SEED FOR TEMP SEEDING
0072 6021000000-E 1620 0.25 TON 1000.00 250.00FERT FOR TEMP SEEDING
0073 6024000000-E 1622  50 LF  10.00 500.00TEMPORARY SLOPE DRAINS
0074 6027000000-N 1622  2 EA  350.00 700.00INLET PROTCN @ SLOPE DRNS
0075 6030000000-E 1630  620 CY  8.00 4960.00SILT EXCAVATION
0076 6033000000-E 1631  500 SY  3.00 1500.00SYNTHETIC ROVING



FED AID NO BRSTP-72(2) MAY 20 2003 C200714
GRADING, DRAINAGE, PAVING & STRUCTURE.
BRIDGES OVER RICHLAND SWAMP & APPROACHES ON NC-72.

SANFORD CONTRACTORS, INC.

SANFORD,  NC   

MAY 20, 2003 12:14 PM

TIP NO B-3692 10:00AM 9 /  10 003

ROBESON

33232.3.1

8.1463203

0.247 MI

0077 6036000000-E 1631  500 SY  3.00 1500.00MATTING FOR EROS CONTROL
0078 6042000000-E 1632  40 LF  1.00 40.001/4" HARDWARE CLOTH
0079 6084000000-E 1660  2 ACR 4000.00 8000.00SEEDING AND MULCHING
0080 6087000000-E 1660  1 ACR 200.00 200.00MOWING
0081 6090000000-E 1661  50 LB  13.00 650.00SEED FOR REPAIR SEEDING
0082 6093000000-E 1661 0.25 TON 1200.00 300.00FERT FOR REPAIR SEEDING
0083 6096000000-E 1662  50 LB  5.00 250.00SEED FOR SUPP SEEDING
0084 6108000000-E 1665 1.25 TON 700.00 875.00FERTILIZER TOPDRESSING
0085 6114000000-N SP  3.5 HR  50.00 175.00SPECIALIZED HAND MOWING
0086 6117000000-N 1675  8 EA  400.00 3200.00RESPONSE FOR EROS CONTROL
0087 6135000000-E SP  0.2 ACR 7000.00 1400.00GENERIC EROSION CONTROL ITEM (ACR)

SPECIALIZED SEEDING UNDER GUARDRAIL & GUIDERAIL
(CENTIP-EDE)

STRUCTURE ITEMS

0088 8042000000-N 402 Lump Sum 68600.00REMV EXIST STRS *********
(14+02.00-L-)

0089 8119000000-E 412  717 CY  9.05 6488.85UNCLASSIFIED STR EXCAV
0090 8182000000-E 420 56.2 CY  805.00 45241.00CLASS A CONCRETE (BRIDGE)
0091 8210000000-N 422 Lump Sum 30950.00BRG APPR SLAB ***********

(14+02.00-L-)
0092 8217000000-E 425  10,036 LB  0.85 8530.60REINF STEEL (BRIDGE)
0093 8364000000-E 450  840 LF  20.50 17220.00HP12X53 PILES
0094 8384000000-E 450  880 LF  33.20 29216.00HP14X73 PILES
0095 8406000000-N SP  Lump Sum 11385.00GALVAN STL PILES @ ******

(14+02.00-L-)
0096 8503000000-E 460  195 LF  66.15 12899.25CONCRETE BARRIER RAIL
0097 8608000000-E 876  409 TON 38.50 15746.50PLAIN RIP RAP II (2'-0")
0098 8622000000-E 876  454 SY  3.00 1362.00FILTER FABRIC FOR DRAINAGE
0099 8657000000-N 430 Lump Sum 3740.00ELASTOMERIC BEARINGS
0100 8762000000-E 430 1,462.51 LF  81.15 118682.693'-0"X 1'-9"PRESTR SLABS

 

    TOTAL 829562.17CONTRACT TOTAL

 

    SUB-TOTAL 459500.28ROADWAY ITEMS
    SUB-TOTAL 370061.89STRUCTURE ITEMS

BIDDERS IN ORDER                                                                                                                                    CONTRACT TOTAL

     1  659622.56R. E. BURNS & SONS CO., INC.
     2  699714.48S. T. WOOTEN CORPORATION
     3  700933.73CAROLINA BRIDGE COMPANY, INC.



FED AID NO BRSTP-72(2) MAY 20 2003 C200714
GRADING, DRAINAGE, PAVING & STRUCTURE.
BRIDGES OVER RICHLAND SWAMP & APPROACHES ON NC-72.

   

MAY 20, 2003 12:14 PM

TIP NO B-3692 10:00AM 10 /  10 003

ROBESON

33232.3.1

8.1463203

0.247 MI

  **  4  738431.52DELLINGER, INC.
    ** BOND EXECUTED IMPROPERLY

** ATTORNEY NOT ON POA
     5  771517.20DANE CONSTRUCTION, INC.
     6  791825.32T. A. LOVING COMPANY
     7  829562.17SANFORD CONTRACTORS, INC.
    

** DENOTES IRREGULAR BID
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ROADWAY ITEMS

0001 0000100000-N 800 Lump Sum 150000.00 200000.00 152350.00MOBILIZATION
0002 0001000000-M 200 Lump Sum 50000.00 90000.00 46350.00CLEARING & GRUBBING
0003 0008000000-M 200  1 HA  1500.00 1500.00 2000.00 2000.00 5150.00 5150.00SUPP CLEARING & GRUBBING
0004 0022000000-M 225  33,180 M3  5.00 165900.00 4.75 157605.00 9.45 313551.00UNCLASSIFIED EXCAVATION
0005 0029000000-N SP  Lump Sum 15053.00 10800.00 14175.00REINF BRG APPR **********

(13+50.659, LT)
0006 0029000000-N SP  Lump Sum 15053.00 12000.00 15430.00REINF BRG APPR **********

(13+64.682, RT)
0007 0036000000-M 225  1,200 M3  6.00 7200.00 6.00 7200.00 10.80 12960.00UNDERCUT EXCAVATION
0008 0080000000-M SP   200 MTN 11.00 2200.00 16.00 3200.00 20.60 4120.00CLASS IV SUBGRD STABILIZATION
0009 0106000000-M 230  22,550 M3  6.00 135300.00 7.28 164164.00 9.45 213097.50BORROW EXCAVATION
0010 0134000000-M 240  3,905 M3  4.00 15620.00 5.00 19525.00 9.45 36902.25DRAINAGE DITCH EXCAVATION
0011 0141000000-M 240  425 M   10.00 4250.00 7.00 2975.00 10.15 4313.75BERM DITCH CONSTRUCTION
0012 0156000000-M 250  175 M2  3.00 525.00 5.00 875.00 6.15 1076.25REMOVAL OF EXT ASPHALT PVM'T
0013 0177000000-M 250  65 M2  2.00 130.00 5.00 325.00 6.15 399.75BREAKING OF EXT ASPH PVMT
0014 0192000000-N 260 6.5 HR  100.00 650.00 300.00 1950.00 120.00 780.00PROOF ROLLING
0015 0195000000-M 265  1,000 M3  12.00 12000.00 24.00 24000.00 22.70 22700.00SELECT GRANULAR MATERIAL
0016 0196000000-M 270  1,000 M2  2.00 2000.00 2.50 2500.00 2.10 2100.00SOIL STABILIZATION FABRIC
0017 0318000000-M 300  400 MTN 13.00 5200.00 16.00 6400.00 21.10 8440.00FND CONDIT MAT'L MIN STR
0018 0331000000-M SP   250 M3  50.00 12500.00 24.00 6000.00 51.50 12875.00GENERIC DRAINAGE ITEM (M3)

SELECT MATERIAL CLASS VII
0019 0344000000-M 310 13.2 M   60.00 792.00 95.00 1254.00 86.00 1135.20450MM SIDE DRAIN PIPE
0020 0366000000-M 310  565 M   65.00 36725.00 82.00 46330.00 64.40 36386.00375MM RCP CULV CLASS III
0021 0372000000-M 310  234 M   75.00 17550.00 95.00 22230.00 81.10 18977.40450MM RCP CULV CLASS III
0022 0378000000-M 310 28.8 M   105.00 3024.00 110.00 3168.00 114.00 3283.20600MM RCP CULV CLASS III
0023 0384000000-M 310 314.4 M   135.00 42444.00 140.00 44016.00 120.20 37790.88750MM RCP CULV CLASS III
0024 0708000000-M 310 33.6 M   75.00 2520.00 95.00 3192.00 81.40 2735.04400MM BCCSP B 1.63
0025 0720000000-M 310 17.4 M   90.00 1566.00 120.00 2088.00 101.00 1757.40600MM BCCSP B 1.63
0026 0726000000-M 310 25.8 M   125.00 3225.00 165.00 4257.00 124.00 3199.20800MM BCCSP B 2.01
0027 0806000000-M 310  6 EA  250.00 1500.00 275.00 1650.00 235.00 1410.00400MM BCCSP ELB B 1.63

(400MM, 1.63MM)
0028 0808000000-M 310  2 EA  300.00 600.00 275.00 550.00 288.00 576.00600MM BCCSP ELB B 1.63

(600MM, 1.63MM)
0029 0809000000-M 310  4 EA  450.00 1800.00 500.00 2000.00 510.00 2040.00800MM BCCSP ELB B 2.01

(800MM, 2.01MM)
0030 0995000000-M 340  90 M   30.00 2700.00 30.00 2700.00 39.00 3510.00PIPE REMOVAL
0031 1011000000-N 500 Lump Sum 50000.00 22000.00 25750.00FINE GRADING
0032 1044000000-M 501  18,250 M2  2.00 36500.00 2.20 40150.00 2.06 37595.00LIME TRTD SOIL (SLURRY)
0033 1066000000-M 501  225 MTN 210.00 47250.00 231.00 51975.00 216.30 48667.50LIME FOR LIME TRTD SOIL
0034 1110000000-M 510  250 MTN 11.50 2875.00 14.00 3500.00 16.50 4125.00STABILIZER AGGREGATE
0035 1121000000-M 520  1,280 MTN 11.50 14720.00 14.00 17920.00 16.30 20864.00AGGREGATE BASE COURSE
0036 1176000000-M 542  7,000 M2  2.12 14840.00 2.35 16450.00 2.18 15260.00***MM SOIL CEMENT BASE

(180MM)
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0037 1187000000-M 542  200 MTN 98.00 19600.00 108.00 21600.00 101.00 20200.00PC FOR SOIL CEMENT BASE
0038 1198000000-M SP   100 MTN 11.50 1150.00 14.00 1400.00 16.50 1650.00AGGREGATE FOR SOIL CEM B
0039 1209000000-M 543  2,200 L   1.25 2750.00 1.50 3300.00 1.30 2860.00ASPHALT CURING SEAL
0040 1220000000-M 545  500 MTN 11.50 5750.00 14.00 7000.00 25.75 12875.00INCIDENTAL STONE BASE
0041 1489000000-M 610  5,650 MTN 23.35 131927.50 25.00 141250.00 23.35 131927.50ASP CONC BASE CRS B25.0B
0042 1498000000-M 610  8,125 MTN 24.75 201093.75 26.50 215312.50 24.75 201093.75ASP CONC INTR CRS I19.0B
0043 1519000000-M 610  4,975 MTN 25.70 127857.50 27.50 136812.50 25.70 127857.50ASP CONC SURF CRS S9.5B
0044 1560000000-M 620  949 MTN 289.25 274498.25 307.00 291343.00 289.25 274498.25ASP FOR PLANT MIX  PG64-22
0045 1693000000-M 654  100 MTN 75.00 7500.00 150.00 15000.00 100.00 10000.00ASPH PLT MIX PVMT REPAIR
0046 1890000000-N SP   4 EA  200.00 800.00 200.00 800.00 309.00 1236.00GENERIC PAVING ITEM (EA)

CONCRETE BOLLARD
0047 2022000000-M 815  166 M3  10.00 1660.00 20.00 3320.00 11.40 1892.40SUBDRAIN EXCAVATION
0048 2033000000-M 815  83 M3  30.00 2490.00 50.00 4150.00 41.20 3419.60SUBDR FINE AGGREGATE
0049 2044000000-M 815  200 M   15.00 3000.00 25.00 5000.00 18.55 3710.00150MM PERF SUBDR PIPE
0050 2055000000-M 815  20 EA  10.00 200.00 10.00 200.00 1.00 20.00150MM SUBDR PIPE Y,T,&L'S
0051 2066000000-N 815  2 EA  200.00 400.00 250.00 500.00 206.00 412.00CONC PAD SUBDRN OUTLET
0052 2077000000-M 815  4 M   20.00 80.00 20.00 80.00 18.55 74.20150MM OUTLET PIPE (SD)
0053 2264000000-M 840  1 M3  800.00 800.00 2000.00 2000.00 1000.00 1000.00PIPE PLUGS
0054 2286000000-N 840  50 EA  925.00 46250.00 1300.00 65000.00 1320.00 66000.00MASNRY DRAINAGE STRUCT
0055 2308000000-M 840 1.04 M   700.00 728.00 1800.00 1872.00 1500.00 1560.00MASONRY DRAINAGE STRS
0056 2364000000-N 840  5 EA  250.00 1250.00 350.00 1750.00 400.00 2000.00FRAME W/2GRTS 840.16 STD
0057 2366000000-N 840  2 EA  250.00 500.00 310.00 620.00 395.00 790.00FRAME W/2GRTS 840.24 STD
0058 2374000000-N 840  3 EA  300.00 900.00 370.00 1110.00 420.00 1260.00FRAME-GRT-HD 840.03 **

(E)
0059 2374000000-N 840  22 EA  300.00 6600.00 370.00 8140.00 420.00 9240.00FRAME-GRT-HD 840.03 **

(F)
0060 2374000000-N 840  12 EA  300.00 3600.00 370.00 4440.00 420.00 5040.00FRAME-GRT-HD 840.03 **

(G)
0061 2396000000-N 840  2 EA  200.00 400.00 300.00 600.00 275.00 550.00FRAME W/COVER STD 840.54
0062 2440000000-N 840  6 EA  350.00 2100.00 500.00 3000.00 665.00 3990.00CONC APRON FOR CATCH BASIN
0063 2451000000-N 840  5 EA  350.00 1750.00 500.00 2500.00 665.00 3325.00CONC APRON FOR DROP INLET
0064 2542000000-M 846  2,050 M   24.60 50430.00 29.00 59450.00 26.85 55042.50450MM CONC CURB & GUTTER
0065 2549000000-M 846  2,790 M   28.70 80073.00 33.00 92070.00 29.35 81886.50750MM CONC CURB & GUTTER
0066 2598000000-M 848  80 M2  34.00 2720.00 28.00 2240.00 71.65 5732.00CONC WHEELCHAIR RAMPS
0067 2612000000-M 848  12 M2  36.18 434.16 43.00 516.00 37.00 444.00150MM CONC DRIVEWAY
0068 2655000000-M 852  1,100 M2  29.70 32670.00 36.00 39600.00 39.20 43120.00125MM MONOLITHIC CONC ISL (KEY IN)
0069 2830000000-N 858  8 EA  500.00 4000.00 1000.00 8000.00 285.30 2282.40ADJ MANHOLES
0070 2845000000-N 858  4 EA  500.00 2000.00 500.00 2000.00 206.00 824.00ADJ METER OR VALVE BOXES
0071 3030000000-M 862 571.5 M   26.57 15184.76 28.00 16002.00 27.40 15659.10STL BM GRDRAIL
0072 3150000000-N 862  5 EA  25.00 125.00 27.00 135.00 26.00 130.00ADDIT GUARDRAIL POSTS
0073 3210000000-N 862  4 EA  400.00 1600.00 420.00 1680.00 412.00 1648.00GR ANCHOR TYPE CAT-1
0074 3215000000-N 862  8 EA  750.00 6000.00 800.00 6400.00 772.50 6180.00GR ANCHOR TYPE III
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0075 3270000000-N SP   4 EA  1425.00 5700.00 1500.00 6000.00 1468.00 5872.00GR ANCHOR TYPE 350
0076 3285000000-N SP   4 EA  1200.00 4800.00 1300.00 5200.00 1236.00 4944.00GR ANCHOR TYPE M-350
0077 3628000000-M 876  115 MTN 32.00 3680.00 31.00 3565.00 34.60 3979.00PLN RIP RAP CL I
0078 3649000000-M 876  94 MTN 32.00 3008.00 31.00 2914.00 34.60 3252.40PLN RIP RAP, CLASS B
0079 3656000000-M 876  1,939 M2  2.00 3878.00 3.00 5817.00 2.20 4265.80FILTER FABRIC FOR DRAINGE
0080 3677000000-M SP   1,225 M2  20.00 24500.00 18.00 22050.00 7.75 9493.75GENERIC EROSION CONTROL ITEM (M2)

TURF REINFORCEMENT MAT
0081 3684000000-M SP   52 MTN 100.00 5200.00 100.00 5200.00 134.00 6968.00GENERIC EROSION CONTROL ITEM (MTN)

BOULDERS
0082 3684000000-M SP   52 MTN 100.00 5200.00 100.00 5200.00 134.00 6968.00GENERIC EROSION CONTROL ITEM (MTN)

FOOTER STONES
0083 4072000000-M 903  214 M   10.00 2140.00 15.00 3210.00 10.00 2140.00SUPPORT, 4.5KG STEEL U-CHNL
0084 4096000000-N 904  1 EA  80.00 80.00 115.00 115.00 80.00 80.00SIGN ERECTION, TYPE D
0085 4102000000-N 904  44 EA  60.00 2640.00 55.00 2420.00 60.50 2662.00SIGN ERECTION, TYPE E
0086 4108000000-N 904  2 EA  90.00 180.00 85.00 170.00 92.00 184.00SIGN ERECTION, TYPE F
0087 4129000000-N 906  1 EA  100.00 100.00 115.00 115.00 102.00 102.00RELOCATE SIGN, TYPE *****

(D)
0088 4155000000-N 907  8 EA  10.00 80.00 6.00 48.00 11.00 88.00DISPOSE SIGN SYST U-CHAN
0089 4192000000-N 907  1 EA  10.00 10.00 6.00 6.00 10.00 10.00DISPOSE SUPPORT, U-CHAN
0090 4400000000-M 1110  15 M2  70.00 1050.00 110.00 1650.00 69.40 1041.00WORK ZONE SIGNS (STAT)
0091 4405000000-M 1110  19 M2  42.00 798.00 200.00 3800.00 40.50 769.50WORK ZONE SIGNS (PORT)
0092 4410000000-M 1110  6 M2  45.00 270.00 200.00 1200.00 44.00 264.00WORK ZONE SIGNS (BARRICAD
0093 4415000000-N 1115  2 EA  2000.00 4000.00 7500.00 15000.00 2250.00 4500.00FLASHING ARROW PNL TYPE C
0094 4430000000-N 1130  82 EA  45.00 3690.00 100.00 8200.00 55.70 4567.40DRUMS
0095 4435000000-N 1135  35 EA  15.00 525.00 75.00 2625.00 38.50 1347.50CONES
0096 4445000000-M 1145  20 M   35.00 700.00 50.00 1000.00 31.00 620.00BARRICADES (TYPE III)
0097 4450000000-N 1150  960 HR  15.00 14400.00 15.00 14400.00 13.60 13056.00FLAGGER
0098 4460000000-N 1155  4 EA  75.00 300.00 300.00 1200.00 100.00 400.00WARNING LIGHTS (TYPE B)
0099 4480000000-N 1165  1 EA  10000.00 10000.00 15000.00 15000.00 2812.00 2812.00TRUCK MTD IMP ATTN 60 MPH
0100 4510000000-N SP   160 HR  50.00 8000.00 100.00 16000.00 41.00 6560.00POLICE
0101 4650000000-N 1251  128 EA  6.25 800.00 4.20 537.60 4.15 531.20TEMP RAISED PVMT MRKS
0102 4685000000-M 1205  6,232 M   1.40 8724.80 1.50 9348.00 1.44 8974.08100MM THERMO MKG, 2.3MMTK
0103 4686000000-M 1205  2,755 M   1.65 4545.75 1.90 5234.50 1.85 5096.75100MM THERMO MKG, 3.1MMTK
0104 4695000000-M 1205  95 M   3.75 356.25 3.15 299.25 3.10 294.50200MM THERMO MKG 2.3MM TK
0105 4697000000-M 1205  160 M   4.75 760.00 3.50 560.00 3.40 544.00200MM THERMO MKG 3.1MM TK
0106 4710000000-M 1205  120 M   17.00 2040.00 15.00 1800.00 13.90 1668.00600MM THERMO MKG 3.1MM TK
0107 4721000000-M 1205  8 EA  52.00 416.00 55.00 440.00 51.50 412.00THERMO PVT MKG CHARACTER 3.1
0108 4725000000-M 1205  76 EA  100.00 7600.00 80.00 6080.00 77.25 5871.00THERMO PVT MKG SYMB 2.3MM
0109 4770000000-M 1205  270 M   8.50 2295.00 4.50 1215.00 4.40 1188.00COLD APP PLAS LINES 100MM
0110 4810000000-M 1205  17,974 M   0.60 10784.40 0.65 11683.10 0.62 11143.88PAINT PVT MKG LINES 100MM
0111 4820000000-M 1205  510 M   1.60 816.00 1.30 663.00 1.24 632.40PAINT PVT MKG LINES 200MM
0112 4835000000-M 1205  240 M   6.75 1620.00 8.65 2076.00 8.45 2028.00PAINT PVT MKG LINES 600MM
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0113 4840000000-N 1205  16 EA  32.00 512.00 37.00 592.00 36.05 576.80PAINT PVT MKG CHARACTER
0114 4845000000-N 1205  136 EA  52.00 7072.00 37.00 5032.00 36.05 4902.80PAINT PVT MKG SYMBOL
0115 4850000000-M 1205  400 M   2.25 900.00 3.50 1400.00 3.40 1360.00REMVL OF 100MM LINES
0116 4900000000-N 1252  116 EA  5.00 580.00 4.20 487.20 4.12 477.92PERM RAISED PVMT MARKERS
0117 4915000000-M 1264  3 EA  20.00 60.00 30.00 90.00 16.00 48.002.1M U-CHANNEL POSTS
0118 4955000000-N 1264  3 EA  75.00 225.00 45.00 135.00 72.00 216.00OBJECT MARKERS (END OF RD
0119 5255000000-N 1413 Lump Sum 2000.00 1000.00 10300.00PORTABLE LIGHTING
0120 5300000000-M 1505 49.3 MTN 30.00 1479.00 34.00 1676.20 30.00 1479.00FND CONDIT MAT'L ********

(V)
0121 5306000000-M SP  49.3 MTN 30.00 1479.00 34.00 1676.20 30.00 1479.00BEDDN MAT'L CL **********

(V)
0122 5360000000-M 1510 67.6 M   65.82 4449.43 75.00 5070.00 120.00 8112.00150MM DI H2O PIPE 2.41MPA
0123 5378000000-M 1510 12.1 M   105.00 1270.50 120.00 1452.00 186.00 2250.60300MM DI H2O PIPE 2.41MPA
0124 5402000000-M 1510  1,636 KG  10.02 16392.72 11.50 18814.00 7.25 11861.00DI RES JT H2O PIPE FITNGS
0125 5480000000-M 1510  367 KG  8.70 3192.90 10.00 3670.00 8.10 2972.70DI H2O FITTINGS 1.72MPA
0126 5492000000-M SP  30.3 M   40.00 1212.00 46.00 1393.80 56.00 1696.8020MM PE H2O TUBE SDR9 ***

(1.38MPA WP)
0127 5516000000-M 1510  2 EA  150.00 300.00 170.00 340.00 144.00 288.0025MM CORPORATION STOP
0128 5540000000-M 1510  2 EA  650.00 1300.00 745.00 1490.00 689.00 1378.00150MM GATE V & V BX
0129 5558000000-M 1510  1 EA  1450.00 1450.00 1650.00 1650.00 1394.00 1394.00300MM GATE V & V BX

(1.38MPA WP)
0130 5582000000-M 1510  2 EA  185.00 370.00 210.00 420.00 193.00 386.00*** X ***MM TAPPING SADDL

(200MM X 25MM)
0131 5648000000-N 1510  7 EA  650.00 4550.00 740.00 5180.00 430.00 3010.00RELOCATE EXIST WAT METER
0132 5672000000-N 1510  2 EA  1650.00 3300.00 1900.00 3800.00 1475.00 2950.00RELOCATE EXIST FIRE HYD
0133 5690000000-M 1520 133.6 M   269.02 35941.07 307.00 41015.20 137.00 18303.20***MM PVC SS PIPE SDR 35

(400MM)
0134 5702000000-M 1520 94.6 M   205.30 19421.38 235.00 22231.00 123.00 11635.80300MM PVC SS PIPE SDR 35
0135 5768000000-N 1520  2 EA  250.00 500.00 285.00 570.00 1555.00 3110.00SANITARY SEWER CLEAN-OUT
0136 5774000000-M 1525  6 EA  1500.00 9000.00 1710.00 10260.00 2088.00 12528.00STD ****MM DIA PC MH 0-1.8M

(1200MM)
0137 5780000000-M 1525 6.5 M   650.00 4225.00 740.00 4810.00 701.00 4556.50STD PC MH WALL ****MM 1.8+

(1200MM)
0138 5798000000-M 1530 112.8 M   35.00 3948.00 40.00 4512.00 40.00 4512.00FL OR REMV *** PIPE *****

(375MM, PVC)
0139 5804000000-M 1530 60.8 M   30.00 1824.00 34.25 2082.40 49.00 2979.20FL OR REMV 300 PIPE *****

(PVC)
0140 5822000000-N 1530  2 EA  1000.00 2000.00 1140.00 2280.00 905.00 1810.00BREAK DOWN & REBUILD MH
0141 5858000000-M SP   24 M   342.00 8208.00 390.00 9360.00 431.00 10344.00300MM STL NCAS PIPE****BJ

(4.77MM)
0142 5882000000-N SP   4 EA  175.00 700.00 200.00 800.00 303.00 1212.00GENERIC UTILITY ITEM (EA)

WATER TIGHT MANHOLE RING &    COVER
0143 5888000000-M SP  31.2 M   82.02 2559.02 94.00 2932.80 100.00 3120.00GENERIC UTILITY ITEM (M)

100MM PVC SEWER PIPE, SCH 40
0144 5888000000-M SP   30 M   105.20 3156.00 120.00 3600.00 302.00 9060.00GENERIC UTILITY ITEM (M)

200MM DI RJ WATER PIPE,       2.41MPA WP
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0145 5888000000-M SP  19.2 M   45.02 864.38 52.00 998.40 105.00 2016.00GENERIC UTILITY ITEM (M)
25MM PE WATER TUBING SDR 9, 1.38MPA WP

0146 5888000000-M SP   30 M   136.25 4087.50 155.00 4650.00 314.00 9420.00GENERIC UTILITY ITEM (M)
300MM DI RJ WATER PIPE,       2.41MPA WP

0147 5894000000-M SP   3 M3  250.00 750.00 285.00 855.00 908.00 2724.00GENERIC UTILITY ITEM (M3)
CONCRETE THRUST COLLAR

0148 6000000000-M 1605  550 M   6.00 3300.00 10.00 5500.00 6.40 3520.00TEMPORARY SILT FENCE
0149 6006000000-M 1610  250 MTN 32.00 8000.00 29.00 7250.00 36.35 9087.50EROS CONTRL STONE CL A
0150 6009000000-M 1610  1,350 MTN 32.00 43200.00 29.00 39150.00 34.00 45900.00EROS CONTRL STONE CL B
0151 6012000000-M 1610  1,250 MTN 15.00 18750.00 26.00 32500.00 31.80 39750.00SEDIMENT CONTROL STONE
0152 6015000000-M 1615 18.5 HA  741.00 13708.50 825.00 15262.50 763.25 14120.13TEMPORARY MULCHING
0153 6018000000-M 1620  725 KG  2.21 1602.25 5.00 3625.00 2.30 1667.50SEED FOR TEMP SEEDING
0154 6021000000-M 1620  6 MTN 650.00 3900.00 400.00 2400.00 669.50 4017.00FERT FOR TEMP SEEDING
0155 6024000000-M 1622  100 M   35.00 3500.00 30.00 3000.00 33.80 3380.00TEMPORARY SLOPE DRAINS
0156 6027000000-N 1622  10 EA  30.00 300.00 300.00 3000.00 185.40 1854.00INLET PROTCN @ SLOPE DRNS
0157 6030000000-M 1630  3,400 M3  3.00 10200.00 8.00 27200.00 10.75 36550.00SILT EXCAVATION
0158 6033000000-M 1631  1,400 M2  1.62 2268.00 1.50 2100.00 1.67 2338.00SYNTHETIC ROVING
0159 6036000000-M 1631  2,300 M2  1.62 3726.00 2.20 5060.00 1.67 3841.00MATTING FOR EROS CONTROL
0160 6042000000-M 1632  360 M   12.00 4320.00 15.00 5400.00 6.10 2196.006.4MM HARDWARE CLOTH
0161 6070000000-N SP   20 EA  150.00 3000.00 500.00 10000.00 515.00 10300.00SPECIAL STILLING BASINS
0162 6084000000-M 1660 17.5 HA  2310.00 40425.00 2700.00 47250.00 2379.00 41632.50SEEDING & MULCHING
0163 6087000000-M 1660 10.5 HA  79.00 829.50 75.00 787.50 81.40 854.70MOWING
0164 6090000000-M 1661  225 KG  12.13 2729.25 10.00 2250.00 12.50 2812.50SEED FOR REPAIR SEEDING
0165 6093000000-M 1661 0.75 MTN 830.00 622.50 850.00 637.50 855.00 641.25FERT FOR REPAIR SEEDING
0166 6096000000-M 1662  500 KG  2.98 1490.00 4.20 2100.00 3.10 1550.00SEED FOR SUPP SEEDING
0167 6108000000-M 1665  29 MTN 309.00 8961.00 250.00 7250.00 318.30 9230.70FERTILIZER TOPDRESSING
0168 6111000000-M SP   40 M   100.00 4000.00 150.00 6000.00 103.00 4120.00IMPERVIOUS DIKE
0169 6114000000-N SP   5 HR  38.00 190.00 125.00 625.00 40.00 200.00SPECIALIZED HAND MOWING
0170 6117000000-N 1675  12 EA  1.00 12.00 25.00 300.00 1.00 12.00RESPONSE FOR EROS CONTROL
0171 6120000000-M SP   125 M3  50.00 6250.00 50.00 6250.00 51.50 6437.50CULVERT DIVERSION CHANNEL
0172 6126000000-M SP  0.8 HA  8150.00 6520.00 3150.00 2520.00 5794.00 4635.20STREAMBANK REFORESTATION
0173 6141000000-M SP   400 M2  7.18 2872.00 5.50 2200.00 4.00 1600.00GENERIC EROSION CONTROL ITEM (M2)

COIR FIBER MAT
0174 6141000000-M SP   400 M2  6.58 2632.00 2.75 1100.00 6.20 2480.00GENERIC EROSION CONTROL ITEM (M2)

LIVE STAKING
0175 6147000000-M SP   219 M   26.60 5825.40 5.50 1204.50 4.00 876.00GENERIC EROSION CONTROL ITEM (M)

COIR FIBER ROLLS
0176 6147000000-M SP   200 M   10.00 2000.00 15.00 3000.00 5.25 1050.00GENERIC EROSION CONTROL ITEM (M)

TREE PROTECTION FENCE
0177 7048000000-M 1705  8 EA  1200.00 9600.00 700.00 5600.00 678.00 5424.00300MM PEDEST SIGNL HD 2 SEC
0178 7060000000-M 1705  1,850 M   5.00 9250.00 3.15 5827.50 3.10 5735.00SIGNAL CABLE
0179 7120000000-M 1705  16 EA  800.00 12800.00 775.00 12400.00 758.00 12128.00VEHICLE SIGNAL HD (300MM, 3 SECT)
0180 7144000000-M 1705  8 EA  1350.00 10800.00 1275.00 10200.00 1244.30 9954.40VEHICLE SIGNAL HD (300MM, 5 SECT)
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0181 7252000000-M 1710  190 M   5.00 950.00 1.00 190.00 1.00 190.00MESSENGER CABLE (6.35MM)
0182 7264000000-M 1710  170 M   5.50 935.00 3.25 552.50 3.10 527.00MESSENGER CABLE (9.52MM)
0183 7279000000-M 1715  1,115 M   0.20 223.00 1.15 1282.25 1.10 1226.50TRACER WIRE
0184 7288000000-M 1715  24 M   75.00 1800.00 42.00 1008.00 40.60 974.40TRENCHING (PAVED)
0185 7300000000-M 1715  2,030 M   17.50 35525.00 10.50 21315.00 10.15 20604.50TRENCHING (UNPAVED)
0186 7302000000-M SP   360 M   80.00 28800.00 51.50 18540.00 50.50 18180.00DIR DRILL POLY COND 31.75 ** COND

(2)
0187 7324000000-N 1716  22 EA  350.00 7700.00 160.00 3520.00 154.50 3399.00JUNCTION BOX (STANDARD SIZE)
0188 7336000000-N 1716  12 EA  450.00 5400.00 400.00 4800.00 386.25 4635.00JUNCTION BOX (OVER-SIZED)
0189 7360000000-N 1720  6 EA  575.00 3450.00 630.00 3780.00 618.00 3708.00WOOD POLE
0190 7372000000-N 1721  8 EA  250.00 2000.00 230.00 1840.00 221.50 1772.00GUY ASSEMBLY
0191 7408000000-M 1722  1 EA  225.00 225.00 630.00 630.00 618.00 618.0025MM RISER W/ WEATHERHEAD
0192 7420000000-M 1722  3 EA  300.00 900.00 375.00 1125.00 360.50 1081.5050MM RISER W/ WEATHERHEAD
0193 7432000000-M 1722  2 EA  330.00 660.00 375.00 750.00 360.50 721.0050MM RISER W/ TUBING
0194 7444000000-M 1725  973 M   20.00 19460.00 18.00 17514.00 16.90 16443.70INDUCTIVE LOOP SAWCUT
0195 7456000000-M 1726  3,000 M   2.75 8250.00 1.50 4500.00 1.45 4350.00LEAD-IN CABLE
0196 7516000000-M 1730  1,485 M   6.50 9652.50 4.00 5940.00 3.95 5865.75COMMUNICATIONS CABLE (** FIBER)

(12)
0197 7552000000-N 1731  1 EA  3000.00 3000.00 1500.00 1500.00 1442.00 1442.00INTERCONNECT CENTER
0198 7564000000-N 1732  1 EA  1750.00 1750.00 1975.00 1975.00 1940.00 1940.00FIBER-OPTIC TRANSCEIVER
0199 7566000000-N 1733  12 EA  150.00 1800.00 65.00 780.00 64.00 768.00DELINEATOR MARKER
0200 7588000000-N 1741  8 EA  5750.00 46000.00 5775.00 46200.00 5665.00 45320.00SGNL MAST ARM WITH METAL POLE
0201 7612000000-N 1742  8 EA  2200.00 17600.00 2835.00 22680.00 2781.00 22248.00METAL SIGNAL POLE FOUNDATION
0202 7624000000-N 1743  1 EA  1400.00 1400.00 1130.00 1130.00 1110.00 1110.00SIGNAL PEDESTAL WITH FOUND
0203 7631000000-N 1744  2 EA  800.00 1600.00 630.00 1260.00 618.00 1236.00MAST ARM W/ MTL POLE DES
0204 7636000000-N 1745  2 EA  400.00 800.00 230.00 460.00 221.50 443.00SIGN FOR SIGNALS
0205 7684000000-N 1750  1 EA  1400.00 1400.00 420.00 420.00 412.00 412.00SIGNAL CABINET FOUNDATION
0206 7688000000-N SP   1 EA  400.00 400.00 325.00 325.00 320.00 320.00CABINET BASE ADAPTER
0207 7756000000-N 1751  1 EA  15000.00 15000.00 11550.00 11550.00 11330.00 11330.00CONTLR WITH CBNT, 2070L BASE MTD
0208 7780000000-N 1751  22 EA  120.00 2640.00 115.00 2530.00 110.20 2424.40DETECTOR CHANNEL (TYPE 2070L)

CULVERT ITEMS

0209 8126000000-N 414 Lump Sum 25000.00 18000.00 16480.00CULV EXCAV @ ************
(19+30.100 -L-)

0210 8133000000-M 414  206 MTN 35.00 7210.00 37.00 7622.00 34.00 7004.00FND COND MATL BOX CULV
0211 8196000000-M 420 265.4 M3  450.00 119430.00 320.00 84928.00 296.64 78728.26CL A CONC, CULVERT
0212 8245000000-M 425  25,592 KG  1.10 28151.20 1.20 30710.40 1.10 28151.20REINF STL CULV

STRUCTURE ITEMS

0213 8105500000-M SP  26.5 M   705.00 18682.50 2800.00 74200.00 2180.00 57770.00****MM DRILLD PIER IN SOIL
(1220MM)
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0214 8105600000-M SP  27.5 M   3704.00 101860.00 2800.00 77000.00 5476.00 150590.00****MM DRILLD PIER NO SOIL
(1220MM)

0215 8111000000-M SP  31.7 M   525.00 16642.50 520.00 16484.00 506.00 16040.20PERM STL CASING FOR *** PIER
(1220MM)

0216 8115000000-N SP   2 EA  4000.00 8000.00 3000.00 6000.00 2575.00 5150.00CROSSHOLE SONIC LOGGING
0217 8116000000-M SP  236.4 M   20.00 4728.00 10.00 2364.00 60.60 14325.84CSL TUBES
0218 8147000000-M 420  920 M2  224.00 206080.00 215.00 197800.00 184.00 169280.00REINF CONC DECK SLAB
0219 8161000000-M 420  592 M2  5.37 3179.04 5.00 2960.00 6.00 3552.00GROOVING BRIDGE FLOORS
0220 8182000000-M 420 173.3 M3  645.00 111778.50 600.00 103980.00 637.00 110392.10CL A CONC, BRIDGE
0221 8210000000-N 422 Lump Sum 27025.00 21100.00 21154.00BRG APPR SLAB ***********

(13+56.000 -L- LT. LN.)
0222 8210000000-N 422 Lump Sum 31000.00 27100.00 27400.00BRG APPR SLAB ***********

(13+56.000 -L- RT. LN.)
0223 8217000000-M 425  18,356 KG  1.28 23495.68 1.20 22027.20 1.00 18356.00REINF STEEL (BRIDGE)
0224 8238000000-M 425  2,318 KG  1.72 3986.96 2.00 4636.00 2.00 4636.00SPIRAL COL REINF STL STR
0225 8262000000-M 430 344.67 M   356.30 122805.92 500.00 172335.00 435.95 150258.891143MM PRESTR CONC GIRDER
0226 8364000000-M 450 204.5 M   87.00 17791.50 70.00 14315.00 118.45 24223.03HP310X79 STL PILE
0227 8475000000-M 460 36.191 M   250.00 9047.75 220.00 7962.02 302.35 10942.35TWO BAR METAL RAIL
0228 8482000000-M 460 36.864 M   300.00 11059.20 375.00 13824.00 482.70 17794.25THREE BAR METAL RAIL
0229 8503000000-M 460 78.315 M   140.00 10964.10 165.00 12921.98 147.60 11559.29CONC BARRIER RAIL
0230 8517000000-M 460 38.769 M   313.55 12156.02 200.00 7753.80 260.00 10079.94***X****MM CONC PARAPET

(355MM  X  910MM)
0231 8608000000-M 876  610 MTN 31.00 18910.00 30.00 18300.00 31.00 18910.00PLAIN RIP RAP II 600MM TK
0232 8622000000-M 876  610 M2  2.75 1677.50 3.00 1830.00 1.65 1006.50FILTER FABRIC FOR DRAINAGE
0233 8657000000-N 430 Lump Sum 5295.00 4000.00 3110.00ELASTOMERIC BEARINGS
0234 8692000000-N SP  Lump Sum 9816.00 12000.00 8980.00EVAZOTE JOINT SEALS
0235 8727000000-N SP  Lump Sum 20000.00 20000.00 21340.00ELEC CONDUIT SYS ********

(13+56.000 -L- LT. LN.)

 

    TOTAL 3654226.29 TOTAL 3950708.30 TOTAL 3983459.98CONTRACT TOTAL

 

    SUB-TOTAL 2678453.92 SUB-TOTAL 2968554.90 SUB-TOTAL 2976246.13ROADWAY ITEMS
    SUB-TOTAL 179791.20 SUB-TOTAL 141260.40 SUB-TOTAL 130363.46CULVERT ITEMS
    SUB-TOTAL 795981.17 SUB-TOTAL 840893.00 SUB-TOTAL 876850.39STRUCTURE ITEMS
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ROADWAY ITEMS

0001 0000100000-N 800 Lump Sum 200000.00 200000.00MOBILIZATION
0002 0001000000-M 200 Lump Sum 257000.00 222800.00CLEARING & GRUBBING
0003 0008000000-M 200  1 HA  10000.00 10000.00 4625.00 4625.00SUPP CLEARING & GRUBBING
0004 0022000000-M 225  33,180 M3  6.00 199080.00 5.00 165900.00UNCLASSIFIED EXCAVATION
0005 0029000000-N SP  Lump Sum 22500.00 15000.00REINF BRG APPR **********

(13+50.659, LT)
0006 0029000000-N SP  Lump Sum 25500.00 15000.00REINF BRG APPR **********

(13+64.682, RT)
0007 0036000000-M 225  1,200 M3  10.00 12000.00 6.00 7200.00UNDERCUT EXCAVATION
0008 0080000000-M SP   200 MTN 25.00 5000.00 12.50 2500.00CLASS IV SUBGRD STABILIZATION
0009 0106000000-M 230  22,550 M3  6.25 140937.50 4.65 104857.50BORROW EXCAVATION
0010 0134000000-M 240  3,905 M3  8.00 31240.00 8.00 31240.00DRAINAGE DITCH EXCAVATION
0011 0141000000-M 240  425 M   7.00 2975.00 3.50 1487.50BERM DITCH CONSTRUCTION
0012 0156000000-M 250  175 M2  8.00 1400.00 1.25 218.75REMOVAL OF EXT ASPHALT PVM'T
0013 0177000000-M 250  65 M2  8.00 520.00 0.85 55.25BREAKING OF EXT ASPH PVMT
0014 0192000000-N 260 6.5 HR  150.00 975.00 450.00 2925.00PROOF ROLLING
0015 0195000000-M 265  1,000 M3  8.00 8000.00 25.00 25000.00SELECT GRANULAR MATERIAL
0016 0196000000-M 270  1,000 M2  1.50 1500.00 2.65 2650.00SOIL STABILIZATION FABRIC
0017 0318000000-M 300  400 MTN 22.00 8800.00 16.00 6400.00FND CONDIT MAT'L MIN STR
0018 0331000000-M SP   250 M3  30.00 7500.00 60.00 15000.00GENERIC DRAINAGE ITEM (M3)

SELECT MATERIAL CLASS VII
0019 0344000000-M 310 13.2 M   60.00 792.00 71.00 937.20450MM SIDE DRAIN PIPE
0020 0366000000-M 310  565 M   60.00 33900.00 60.00 33900.00375MM RCP CULV CLASS III
0021 0372000000-M 310  234 M   70.00 16380.00 95.00 22230.00450MM RCP CULV CLASS III
0022 0378000000-M 310 28.8 M   112.00 3225.60 125.00 3600.00600MM RCP CULV CLASS III
0023 0384000000-M 310 314.4 M   151.00 47474.40 155.00 48732.00750MM RCP CULV CLASS III
0024 0708000000-M 310 33.6 M   62.00 2083.20 65.00 2184.00400MM BCCSP B 1.63
0025 0720000000-M 310 17.4 M   86.00 1496.40 80.00 1392.00600MM BCCSP B 1.63
0026 0726000000-M 310 25.8 M   133.00 3431.40 125.00 3225.00800MM BCCSP B 2.01
0027 0806000000-M 310  6 EA  176.00 1056.00 225.00 1350.00400MM BCCSP ELB B 1.63

(400MM, 1.63MM)
0028 0808000000-M 310  2 EA  252.00 504.00 255.00 510.00600MM BCCSP ELB B 1.63

(600MM, 1.63MM)
0029 0809000000-M 310  4 EA  412.00 1648.00 375.00 1500.00800MM BCCSP ELB B 2.01

(800MM, 2.01MM)
0030 0995000000-M 340  90 M   35.00 3150.00 50.00 4500.00PIPE REMOVAL
0031 1011000000-N 500 Lump Sum 150000.00 65000.00FINE GRADING
0032 1044000000-M 501  18,250 M2  2.00 36500.00 2.00 36500.00LIME TRTD SOIL (SLURRY)
0033 1066000000-M 501  225 MTN 210.00 47250.00 210.00 47250.00LIME FOR LIME TRTD SOIL
0034 1110000000-M 510  250 MTN 20.00 5000.00 12.50 3125.00STABILIZER AGGREGATE
0035 1121000000-M 520  1,280 MTN 15.25 19520.00 20.00 25600.00AGGREGATE BASE COURSE
0036 1176000000-M 542  7,000 M2  2.12 14840.00 2.12 14840.00***MM SOIL CEMENT BASE

(180MM)
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0037 1187000000-M 542  200 MTN 98.00 19600.00 98.00 19600.00PC FOR SOIL CEMENT BASE
0038 1198000000-M SP   100 MTN 20.00 2000.00 10.75 1075.00AGGREGATE FOR SOIL CEM B
0039 1209000000-M 543  2,200 L   1.25 2750.00 1.25 2750.00ASPHALT CURING SEAL
0040 1220000000-M 545  500 MTN 24.00 12000.00 20.00 10000.00INCIDENTAL STONE BASE
0041 1489000000-M 610  5,650 MTN 23.35 131927.50 39.90 225435.00ASP CONC BASE CRS B25.0B
0042 1498000000-M 610  8,125 MTN 24.75 201093.75 35.95 292093.75ASP CONC INTR CRS I19.0B
0043 1519000000-M 610  4,975 MTN 25.70 127857.50 38.75 192781.25ASP CONC SURF CRS S9.5B
0044 1560000000-M 620  949 MTN 289.25 274498.25 258.05 244889.45ASP FOR PLANT MIX  PG64-22
0045 1693000000-M 654  100 MTN 100.00 10000.00 75.00 7500.00ASPH PLT MIX PVMT REPAIR
0046 1890000000-N SP   4 EA  100.00 400.00 267.93 1071.72GENERIC PAVING ITEM (EA)

CONCRETE BOLLARD
0047 2022000000-M 815  166 M3  11.00 1826.00 7.00 1162.00SUBDRAIN EXCAVATION
0048 2033000000-M 815  83 M3  40.00 3320.00 50.00 4150.00SUBDR FINE AGGREGATE
0049 2044000000-M 815  200 M   18.00 3600.00 11.00 2200.00150MM PERF SUBDR PIPE
0050 2055000000-M 815  20 EA  0.50 10.00 18.00 360.00150MM SUBDR PIPE Y,T,&L'S
0051 2066000000-N 815  2 EA  200.00 400.00 130.00 260.00CONC PAD SUBDRN OUTLET
0052 2077000000-M 815  4 M   18.00 72.00 17.00 68.00150MM OUTLET PIPE (SD)
0053 2264000000-M 840  1 M3  600.00 600.00 1115.00 1115.00PIPE PLUGS
0054 2286000000-N 840  50 EA  900.00 45000.00 1000.00 50000.00MASNRY DRAINAGE STRUCT
0055 2308000000-M 840 1.04 M   600.00 624.00 525.00 546.00MASONRY DRAINAGE STRS
0056 2364000000-N 840  5 EA  230.00 1150.00 325.00 1625.00FRAME W/2GRTS 840.16 STD
0057 2366000000-N 840  2 EA  200.00 400.00 300.00 600.00FRAME W/2GRTS 840.24 STD
0058 2374000000-N 840  3 EA  275.00 825.00 300.00 900.00FRAME-GRT-HD 840.03 **

(E)
0059 2374000000-N 840  22 EA  275.00 6050.00 300.00 6600.00FRAME-GRT-HD 840.03 **

(F)
0060 2374000000-N 840  12 EA  275.00 3300.00 300.00 3600.00FRAME-GRT-HD 840.03 **

(G)
0061 2396000000-N 840  2 EA  200.00 400.00 250.00 500.00FRAME W/COVER STD 840.54
0062 2440000000-N 840  6 EA  145.00 870.00 150.00 900.00CONC APRON FOR CATCH BASIN
0063 2451000000-N 840  5 EA  145.00 725.00 125.00 625.00CONC APRON FOR DROP INLET
0064 2542000000-M 846  2,050 M   26.50 54325.00 26.24 53792.00450MM CONC CURB & GUTTER
0065 2549000000-M 846  2,790 M   30.00 83700.00 29.52 82360.80750MM CONC CURB & GUTTER
0066 2598000000-M 848  80 M2  33.00 2640.00 24.80 1984.00CONC WHEELCHAIR RAMPS
0067 2612000000-M 848  12 M2  45.00 540.00 39.00 468.00150MM CONC DRIVEWAY
0068 2655000000-M 852  1,100 M2  30.00 33000.00 32.60 35860.00125MM MONOLITHIC CONC ISL (KEY IN)
0069 2830000000-N 858  8 EA  285.00 2280.00 250.00 2000.00ADJ MANHOLES
0070 2845000000-N 858  4 EA  150.00 600.00 150.00 600.00ADJ METER OR VALVE BOXES
0071 3030000000-M 862 571.5 M   26.57 15184.76 29.55 16887.83STL BM GRDRAIL
0072 3150000000-N 862  5 EA  25.00 125.00 20.00 100.00ADDIT GUARDRAIL POSTS
0073 3210000000-N 862  4 EA  400.00 1600.00 300.00 1200.00GR ANCHOR TYPE CAT-1
0074 3215000000-N 862  8 EA  750.00 6000.00 1100.00 8800.00GR ANCHOR TYPE III
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0075 3270000000-N SP   4 EA  1425.00 5700.00 1600.00 6400.00GR ANCHOR TYPE 350
0076 3285000000-N SP   4 EA  1200.00 4800.00 1400.00 5600.00GR ANCHOR TYPE M-350
0077 3628000000-M 876  115 MTN 40.00 4600.00 26.00 2990.00PLN RIP RAP CL I
0078 3649000000-M 876  94 MTN 38.00 3572.00 28.00 2632.00PLN RIP RAP, CLASS B
0079 3656000000-M 876  1,939 M2  1.20 2326.80 2.00 3878.00FILTER FABRIC FOR DRAINGE
0080 3677000000-M SP   1,225 M2  9.00 11025.00 2.50 3062.50GENERIC EROSION CONTROL ITEM (M2)

TURF REINFORCEMENT MAT
0081 3684000000-M SP   52 MTN 125.00 6500.00 50.00 2600.00GENERIC EROSION CONTROL ITEM (MTN)

BOULDERS
0082 3684000000-M SP   52 MTN 125.00 6500.00 50.00 2600.00GENERIC EROSION CONTROL ITEM (MTN)

FOOTER STONES
0083 4072000000-M 903  214 M   12.00 2568.00 9.95 2129.30SUPPORT, 4.5KG STEEL U-CHNL
0084 4096000000-N 904  1 EA  92.00 92.00 95.00 95.00SIGN ERECTION, TYPE D
0085 4102000000-N 904  44 EA  50.00 2200.00 80.00 3520.00SIGN ERECTION, TYPE E
0086 4108000000-N 904  2 EA  95.00 190.00 95.00 190.00SIGN ERECTION, TYPE F
0087 4129000000-N 906  1 EA  130.00 130.00 60.00 60.00RELOCATE SIGN, TYPE *****

(D)
0088 4155000000-N 907  8 EA  8.00 64.00 7.00 56.00DISPOSE SIGN SYST U-CHAN
0089 4192000000-N 907  1 EA  10.00 10.00 7.00 7.00DISPOSE SUPPORT, U-CHAN
0090 4400000000-M 1110  15 M2  85.00 1275.00 75.00 1125.00WORK ZONE SIGNS (STAT)
0091 4405000000-M 1110  19 M2  75.00 1425.00 45.00 855.00WORK ZONE SIGNS (PORT)
0092 4410000000-M 1110  6 M2  75.00 450.00 45.00 270.00WORK ZONE SIGNS (BARRICAD
0093 4415000000-N 1115  2 EA  5000.00 10000.00 5000.00 10000.00FLASHING ARROW PNL TYPE C
0094 4430000000-N 1130  82 EA  55.00 4510.00 36.00 2952.00DRUMS
0095 4435000000-N 1135  35 EA  31.00 1085.00 9.25 323.75CONES
0096 4445000000-M 1145  20 M   37.00 740.00 30.00 600.00BARRICADES (TYPE III)
0097 4450000000-N 1150  960 HR  15.00 14400.00 16.52 15859.20FLAGGER
0098 4460000000-N 1155  4 EA  325.00 1300.00 70.00 280.00WARNING LIGHTS (TYPE B)
0099 4480000000-N 1165  1 EA  12000.00 12000.00 15000.00 15000.00TRUCK MTD IMP ATTN 60 MPH
0100 4510000000-N SP   160 HR  40.00 6400.00 30.00 4800.00POLICE
0101 4650000000-N 1251  128 EA  4.00 512.00 5.00 640.00TEMP RAISED PVMT MRKS
0102 4685000000-M 1205  6,232 M   1.40 8724.80 1.27 7914.64100MM THERMO MKG, 2.3MMTK
0103 4686000000-M 1205  2,755 M   1.80 4959.00 1.40 3857.00100MM THERMO MKG, 3.1MMTK
0104 4695000000-M 1205  95 M   3.00 285.00 2.50 237.50200MM THERMO MKG 2.3MM TK
0105 4697000000-M 1205  160 M   3.30 528.00 3.00 480.00200MM THERMO MKG 3.1MM TK
0106 4710000000-M 1205  120 M   13.50 1620.00 15.10 1812.00600MM THERMO MKG 3.1MM TK
0107 4721000000-M 1205  8 EA  50.00 400.00 75.00 600.00THERMO PVT MKG CHARACTER 3.1
0108 4725000000-M 1205  76 EA  75.00 5700.00 125.00 9500.00THERMO PVT MKG SYMB 2.3MM
0109 4770000000-M 1205  270 M   4.25 1147.50 4.75 1282.50COLD APP PLAS LINES 100MM
0110 4810000000-M 1205  17,974 M   0.60 10784.40 0.51 9166.74PAINT PVT MKG LINES 100MM
0111 4820000000-M 1205  510 M   1.20 612.00 0.78 397.80PAINT PVT MKG LINES 200MM
0112 4835000000-M 1205  240 M   8.20 1968.00 4.00 960.00PAINT PVT MKG LINES 600MM
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0113 4840000000-N 1205  16 EA  35.00 560.00 50.00 800.00PAINT PVT MKG CHARACTER
0114 4845000000-N 1205  136 EA  35.00 4760.00 50.00 6800.00PAINT PVT MKG SYMBOL
0115 4850000000-M 1205  400 M   3.30 1320.00 2.00 800.00REMVL OF 100MM LINES
0116 4900000000-N 1252  116 EA  4.00 464.00 5.00 580.00PERM RAISED PVMT MARKERS
0117 4915000000-M 1264  3 EA  50.00 150.00 22.00 66.002.1M U-CHANNEL POSTS
0118 4955000000-N 1264  3 EA  75.00 225.00 50.00 150.00OBJECT MARKERS (END OF RD
0119 5255000000-N 1413 Lump Sum 25000.00 7000.00PORTABLE LIGHTING
0120 5300000000-M 1505 49.3 MTN 22.00 1084.60 35.00 1725.50FND CONDIT MAT'L ********

(V)
0121 5306000000-M SP  49.3 MTN 22.00 1084.60 35.00 1725.50BEDDN MAT'L CL **********

(V)
0122 5360000000-M 1510 67.6 M   89.00 6016.40 100.00 6760.00150MM DI H2O PIPE 2.41MPA
0123 5378000000-M 1510 12.1 M   235.00 2843.50 125.00 1512.50300MM DI H2O PIPE 2.41MPA
0124 5402000000-M 1510  1,636 KG  10.00 16360.00 12.00 19632.00DI RES JT H2O PIPE FITNGS
0125 5480000000-M 1510  367 KG  6.00 2202.00 12.00 4404.00DI H2O FITTINGS 1.72MPA
0126 5492000000-M SP  30.3 M   44.00 1333.20 25.00 757.5020MM PE H2O TUBE SDR9 ***

(1.38MPA WP)
0127 5516000000-M 1510  2 EA  75.00 150.00 135.00 270.0025MM CORPORATION STOP
0128 5540000000-M 1510  2 EA  607.00 1214.00 750.00 1500.00150MM GATE V & V BX
0129 5558000000-M 1510  1 EA  1409.00 1409.00 1400.00 1400.00300MM GATE V & V BX

(1.38MPA WP)
0130 5582000000-M 1510  2 EA  135.00 270.00 600.00 1200.00*** X ***MM TAPPING SADDL

(200MM X 25MM)
0131 5648000000-N 1510  7 EA  289.00 2023.00 650.00 4550.00RELOCATE EXIST WAT METER
0132 5672000000-N 1510  2 EA  824.00 1648.00 1100.00 2200.00RELOCATE EXIST FIRE HYD
0133 5690000000-M 1520 133.6 M   355.00 47428.00 80.00 10688.00***MM PVC SS PIPE SDR 35

(400MM)
0134 5702000000-M 1520 94.6 M   237.00 22420.20 170.00 16082.00300MM PVC SS PIPE SDR 35
0135 5768000000-N 1520  2 EA  257.00 514.00 175.00 350.00SANITARY SEWER CLEAN-OUT
0136 5774000000-M 1525  6 EA  1225.00 7350.00 1200.00 7200.00STD ****MM DIA PC MH 0-1.8M

(1200MM)
0137 5780000000-M 1525 6.5 M   571.00 3711.50 675.00 4387.50STD PC MH WALL ****MM 1.8+

(1200MM)
0138 5798000000-M 1530 112.8 M   51.00 5752.80 10.00 1128.00FL OR REMV *** PIPE *****

(375MM, PVC)
0139 5804000000-M 1530 60.8 M   48.00 2918.40 12.00 729.60FL OR REMV 300 PIPE *****

(PVC)
0140 5822000000-N 1530  2 EA  2020.00 4040.00 1100.00 2200.00BREAK DOWN & REBUILD MH
0141 5858000000-M SP   24 M   417.00 10008.00 450.00 10800.00300MM STL NCAS PIPE****BJ

(4.77MM)
0142 5882000000-N SP   4 EA  257.00 1028.00 425.00 1700.00GENERIC UTILITY ITEM (EA)

WATER TIGHT MANHOLE RING &    COVER
0143 5888000000-M SP  31.2 M   45.00 1404.00 55.00 1716.00GENERIC UTILITY ITEM (M)

100MM PVC SEWER PIPE, SCH 40
0144 5888000000-M SP   30 M   122.00 3660.00 60.00 1800.00GENERIC UTILITY ITEM (M)

200MM DI RJ WATER PIPE,       2.41MPA WP
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0145 5888000000-M SP  19.2 M   41.00 787.20 35.00 672.00GENERIC UTILITY ITEM (M)
25MM PE WATER TUBING SDR 9, 1.38MPA WP

0146 5888000000-M SP   30 M   183.00 5490.00 350.00 10500.00GENERIC UTILITY ITEM (M)
300MM DI RJ WATER PIPE,       2.41MPA WP

0147 5894000000-M SP   3 M3  1081.00 3243.00 100.00 300.00GENERIC UTILITY ITEM (M3)
CONCRETE THRUST COLLAR

0148 6000000000-M 1605  550 M   5.57 3063.50 10.00 5500.00TEMPORARY SILT FENCE
0149 6006000000-M 1610  250 MTN 35.00 8750.00 35.00 8750.00EROS CONTRL STONE CL A
0150 6009000000-M 1610  1,350 MTN 35.00 47250.00 35.00 47250.00EROS CONTRL STONE CL B
0151 6012000000-M 1610  1,250 MTN 35.00 43750.00 35.00 43750.00SEDIMENT CONTROL STONE
0152 6015000000-M 1615 18.5 HA  741.00 13708.50 700.00 12950.00TEMPORARY MULCHING
0153 6018000000-M 1620  725 KG  2.21 1602.25 4.00 2900.00SEED FOR TEMP SEEDING
0154 6021000000-M 1620  6 MTN 650.00 3900.00 700.00 4200.00FERT FOR TEMP SEEDING
0155 6024000000-M 1622  100 M   32.00 3200.00 75.00 7500.00TEMPORARY SLOPE DRAINS
0156 6027000000-N 1622  10 EA  120.00 1200.00 150.00 1500.00INLET PROTCN @ SLOPE DRNS
0157 6030000000-M 1630  3,400 M3  0.25 850.00 8.00 27200.00SILT EXCAVATION
0158 6033000000-M 1631  1,400 M2  1.62 2268.00 2.35 3290.00SYNTHETIC ROVING
0159 6036000000-M 1631  2,300 M2  1.62 3726.00 2.35 5405.00MATTING FOR EROS CONTROL
0160 6042000000-M 1632  360 M   8.20 2952.00 10.50 3780.006.4MM HARDWARE CLOTH
0161 6070000000-N SP   20 EA  200.00 4000.00 300.00 6000.00SPECIAL STILLING BASINS
0162 6084000000-M 1660 17.5 HA  2310.00 40425.00 2400.00 42000.00SEEDING & MULCHING
0163 6087000000-M 1660 10.5 HA  79.00 829.50 150.00 1575.00MOWING
0164 6090000000-M 1661  225 KG  12.13 2729.25 4.00 900.00SEED FOR REPAIR SEEDING
0165 6093000000-M 1661 0.75 MTN 830.00 622.50 600.00 450.00FERT FOR REPAIR SEEDING
0166 6096000000-M 1662  500 KG  2.98 1490.00 3.25 1625.00SEED FOR SUPP SEEDING
0167 6108000000-M 1665  29 MTN 309.00 8961.00 325.00 9425.00FERTILIZER TOPDRESSING
0168 6111000000-M SP   40 M   50.00 2000.00 183.00 7320.00IMPERVIOUS DIKE
0169 6114000000-N SP   5 HR  38.00 190.00 200.00 1000.00SPECIALIZED HAND MOWING
0170 6117000000-N 1675  12 EA  1.00 12.00 200.00 2400.00RESPONSE FOR EROS CONTROL
0171 6120000000-M SP   125 M3  15.00 1875.00 30.00 3750.00CULVERT DIVERSION CHANNEL
0172 6126000000-M SP  0.8 HA  8150.00 6520.00 2000.00 1600.00STREAMBANK REFORESTATION
0173 6141000000-M SP   400 M2  7.18 2872.00 10.00 4000.00GENERIC EROSION CONTROL ITEM (M2)

COIR FIBER MAT
0174 6141000000-M SP   400 M2  6.58 2632.00 15.00 6000.00GENERIC EROSION CONTROL ITEM (M2)

LIVE STAKING
0175 6147000000-M SP   219 M   26.60 5825.40 15.00 3285.00GENERIC EROSION CONTROL ITEM (M)

COIR FIBER ROLLS
0176 6147000000-M SP   200 M   5.25 1050.00 15.00 3000.00GENERIC EROSION CONTROL ITEM (M)

TREE PROTECTION FENCE
0177 7048000000-M 1705  8 EA  658.00 5264.00 658.00 5264.00300MM PEDEST SIGNL HD 2 SEC
0178 7060000000-M 1705  1,850 M   3.00 5550.00 3.00 5550.00SIGNAL CABLE
0179 7120000000-M 1705  16 EA  736.00 11776.00 736.00 11776.00VEHICLE SIGNAL HD (300MM, 3 SECT)
0180 7144000000-M 1705  8 EA  1208.00 9664.00 1208.00 9664.00VEHICLE SIGNAL HD (300MM, 5 SECT)
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0181 7252000000-M 1710  190 M   0.90 171.00 0.90 171.00MESSENGER CABLE (6.35MM)
0182 7264000000-M 1710  170 M   3.00 510.00 3.00 510.00MESSENGER CABLE (9.52MM)
0183 7279000000-M 1715  1,115 M   1.05 1170.75 1.05 1170.75TRACER WIRE
0184 7288000000-M 1715  24 M   39.36 944.64 39.36 944.64TRENCHING (PAVED)
0185 7300000000-M 1715  2,030 M   9.84 19975.20 9.84 19975.20TRENCHING (UNPAVED)
0186 7302000000-M SP   360 M   49.00 17640.00 49.00 17640.00DIR DRILL POLY COND 31.75 ** COND

(2)
0187 7324000000-N 1716  22 EA  150.00 3300.00 150.00 3300.00JUNCTION BOX (STANDARD SIZE)
0188 7336000000-N 1716  12 EA  375.00 4500.00 375.00 4500.00JUNCTION BOX (OVER-SIZED)
0189 7360000000-N 1720  6 EA  600.00 3600.00 600.00 3600.00WOOD POLE
0190 7372000000-N 1721  8 EA  215.00 1720.00 215.00 1720.00GUY ASSEMBLY
0191 7408000000-M 1722  1 EA  600.00 600.00 600.00 600.0025MM RISER W/ WEATHERHEAD
0192 7420000000-M 1722  3 EA  350.00 1050.00 350.00 1050.0050MM RISER W/ WEATHERHEAD
0193 7432000000-M 1722  2 EA  350.00 700.00 350.00 700.0050MM RISER W/ TUBING
0194 7444000000-M 1725  973 M   16.40 15957.20 16.40 15957.20INDUCTIVE LOOP SAWCUT
0195 7456000000-M 1726  3,000 M   1.41 4230.00 1.41 4230.00LEAD-IN CABLE
0196 7516000000-M 1730  1,485 M   3.81 5657.85 3.81 5657.85COMMUNICATIONS CABLE (** FIBER)

(12)
0197 7552000000-N 1731  1 EA  1400.00 1400.00 1400.00 1400.00INTERCONNECT CENTER
0198 7564000000-N 1732  1 EA  1880.00 1880.00 1880.00 1880.00FIBER-OPTIC TRANSCEIVER
0199 7566000000-N 1733  12 EA  62.00 744.00 62.00 744.00DELINEATOR MARKER
0200 7588000000-N 1741  8 EA  5500.00 44000.00 5500.00 44000.00SGNL MAST ARM WITH METAL POLE
0201 7612000000-N 1742  8 EA  2700.00 21600.00 2700.00 21600.00METAL SIGNAL POLE FOUNDATION
0202 7624000000-N 1743  1 EA  1073.00 1073.00 1073.00 1073.00SIGNAL PEDESTAL WITH FOUND
0203 7631000000-N 1744  2 EA  600.00 1200.00 600.00 1200.00MAST ARM W/ MTL POLE DES
0204 7636000000-N 1745  2 EA  215.00 430.00 215.00 430.00SIGN FOR SIGNALS
0205 7684000000-N 1750  1 EA  400.00 400.00 400.00 400.00SIGNAL CABINET FOUNDATION
0206 7688000000-N SP   1 EA  307.00 307.00 307.00 307.00CABINET BASE ADAPTER
0207 7756000000-N 1751  1 EA  11000.00 11000.00 11000.00 11000.00CONTLR WITH CBNT, 2070L BASE MTD
0208 7780000000-N 1751  22 EA  107.00 2354.00 107.00 2354.00DETECTOR CHANNEL (TYPE 2070L)

CULVERT ITEMS

0209 8126000000-N 414 Lump Sum 16000.00 35000.00CULV EXCAV @ ************
(19+30.100 -L-)

0210 8133000000-M 414  206 MTN 33.00 6798.00 40.00 8240.00FND COND MATL BOX CULV
0211 8196000000-M 420 265.4 M3  288.00 76435.20 400.00 106160.00CL A CONC, CULVERT
0212 8245000000-M 425  25,592 KG  1.08 27639.36 1.15 29430.80REINF STL CULV

STRUCTURE ITEMS

0213 8105500000-M SP  26.5 M   2300.00 60950.00 2700.00 71550.00****MM DRILLD PIER IN SOIL
(1220MM)
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0214 8105600000-M SP  27.5 M   3200.00 88000.00 2700.00 74250.00****MM DRILLD PIER NO SOIL
(1220MM)

0215 8111000000-M SP  31.7 M   500.00 15850.00 500.00 15850.00PERM STL CASING FOR *** PIER
(1220MM)

0216 8115000000-N SP   2 EA  3000.00 6000.00 2600.00 5200.00CROSSHOLE SONIC LOGGING
0217 8116000000-M SP  236.4 M   20.00 4728.00 20.00 4728.00CSL TUBES
0218 8147000000-M 420  920 M2  205.00 188600.00 220.00 202400.00REINF CONC DECK SLAB
0219 8161000000-M 420  592 M2  6.00 3552.00 4.75 2812.00GROOVING BRIDGE FLOORS
0220 8182000000-M 420 173.3 M3  600.00 103980.00 650.00 112645.00CL A CONC, BRIDGE
0221 8210000000-N 422 Lump Sum 24000.00 25000.00BRG APPR SLAB ***********

(13+56.000 -L- LT. LN.)
0222 8210000000-N 422 Lump Sum 27000.00 25000.00BRG APPR SLAB ***********

(13+56.000 -L- RT. LN.)
0223 8217000000-M 425  18,356 KG  1.25 22945.00 1.40 25698.40REINF STEEL (BRIDGE)
0224 8238000000-M 425  2,318 KG  2.70 6258.60 2.00 4636.00SPIRAL COL REINF STL STR
0225 8262000000-M 430 344.67 M   350.00 120634.50 400.00 137868.001143MM PRESTR CONC GIRDER
0226 8364000000-M 450 204.5 M   100.00 20450.00 95.00 19427.50HP310X79 STL PILE
0227 8475000000-M 460 36.191 M   300.00 10857.30 220.00 7962.02TWO BAR METAL RAIL
0228 8482000000-M 460 36.864 M   450.00 16588.80 350.00 12902.40THREE BAR METAL RAIL
0229 8503000000-M 460 78.315 M   135.00 10572.53 140.00 10964.10CONC BARRIER RAIL
0230 8517000000-M 460 38.769 M   225.00 8723.03 195.00 7559.96***X****MM CONC PARAPET

(355MM  X  910MM)
0231 8608000000-M 876  610 MTN 35.00 21350.00 35.00 21350.00PLAIN RIP RAP II 600MM TK
0232 8622000000-M 876  610 M2  3.00 1830.00 2.00 1220.00FILTER FABRIC FOR DRAINAGE
0233 8657000000-N 430 Lump Sum 5000.00 19500.00ELASTOMERIC BEARINGS
0234 8692000000-N SP  Lump Sum 9000.00 10000.00EVAZOTE JOINT SEALS
0235 8727000000-N SP  Lump Sum 15000.00 19800.00ELEC CONDUIT SYS ********

(13+56.000 -L- LT. LN.)

 

    TOTAL 4042813.02 TOTAL 4160340.85CONTRACT TOTAL

 

    SUB-TOTAL 3124070.70 SUB-TOTAL 3143186.67ROADWAY ITEMS
    SUB-TOTAL 126872.56 SUB-TOTAL 178830.80CULVERT ITEMS
    SUB-TOTAL 791869.76 SUB-TOTAL 838323.38STRUCTURE ITEMS

BIDDERS IN ORDER                                                                                                                                    CONTRACT TOTAL

     1  3654226.29KEY CONSTRUCTORS, INC.
     2  3950708.30ENGLISH CONSTRUCTION CO., INC.
     3  3983459.98THOMPSON ARTHUR DIVISION-APAC-ATLANTIC, INC.
     4  4042813.02TRIANGLE GRADING & PAVING, INC.
     5  4160340.85BLYTHE CONSTRUCTION, INC.



FED AID NO STATE FUNDED MAY 20 2003 C200586
WIDENING, GRADING, DRAINAGE, PAVING & STRUCTURE.
SR-2456 (S MAIN ST), WAUGHTON ST, ALDER ST & SALEM AVE IN WINSTON-SALEM.

SMITH-ROWE, INC. BLYTHE CONSTRUCTION, INC. DANE CONSTRUCTION, INC.

MOUNT AIRY,  NC CHARLOTTE,  NC MOORESVILLE,  NC

MAY 20, 2003 12:14 PM

TIP NO U-2926 10:00AM 1 /  15 005

FORSYTH

34893.3.2

9.8091881

0.611 KM

ROADWAY ITEMS

0001 0000100000-N 800 Lump Sum 160000.00 155000.00 169000.00MOBILIZATION
0002 0000990000-M SP   1,000 L   1.00 1000.00 2.00 2000.00 10.00 10000.00GENERIC MISCELLANEOUS ITEM (L)

DISPOSAL OF CONTAMINATION WATER
0003 0000995000-M SP   1,400 MTN 40.00 56000.00 45.00 63000.00 75.00 105000.00GENERIC MISCELLANEOUS ITEM (MTN)

EXCAVATION, HAULING AND DISPOSAL OF
CONTAMINATED SOIL

0004 0001000000-M 200 Lump Sum 115000.00 100575.00 150000.00CLEARING & GRUBBING
0005 0008000000-M 200 0.4 HA  5000.00 2000.00 2000.00 800.00 750.00 300.00SUPP CLEARING & GRUBBING
0006 0022000000-M 225  2,300 M3  14.54 33442.00 33.00 75900.00 9.50 21850.00UNCLASSIFIED EXCAVATION
0007 0029000000-N SP  Lump Sum 25000.00 18500.00 15000.00REINF BRG APPR **********

(13+52.379)
0008 0036000000-M 225  500 M3  8.00 4000.00 10.00 5000.00 12.50 6250.00UNDERCUT EXCAVATION
0009 0080000000-M SP   500 MTN 20.00 10000.00 14.63 7315.00 17.50 8750.00CLASS IV SUBGRD STABILIZATION
0010 0106000000-M 230  6,300 M3  14.60 91980.00 9.80 61740.00 7.00 44100.00BORROW EXCAVATION
0011 0134000000-M 240  200 M3  10.00 2000.00 10.15 2030.00 8.50 1700.00DRAINAGE DITCH EXCAVATION
0012 0156000000-M 250  7,430 M2  4.80 35664.00 3.50 26005.00 2.50 18575.00REMOVAL OF EXT ASPHALT PVM'T
0013 0177000000-M 250  2,530 M2  2.00 5060.00 1.00 2530.00 1.75 4427.50BREAKING OF EXT ASPH PVMT
0014 0195000000-M 265  1,000 M3  9.00 9000.00 32.60 32600.00 22.00 22000.00SELECT GRANULAR MATERIAL
0015 0196000000-M 270  1,000 M2  2.00 2000.00 1.85 1850.00 2.70 2700.00SOIL STABILIZATION FABRIC
0016 0318000000-M 300  300 MTN 25.30 7590.00 25.00 7500.00 23.00 6900.00FND CONDIT MAT'L MIN STR
0017 0366000000-M 310 505.2 M   68.00 34353.60 79.00 39910.80 75.44 38112.29375MM RCP CULV CLASS III
0018 0372000000-M 310 123.6 M   80.00 9888.00 85.00 10506.00 82.00 10135.20450MM RCP CULV CLASS III
0019 0378000000-M 310 115.2 M   116.00 13363.20 103.00 11865.60 87.00 10022.40600MM RCP CULV CLASS III
0020 0384000000-M 310 116.4 M   135.00 15714.00 135.00 15714.00 94.00 10941.60750MM RCP CULV CLASS III
0021 0390000000-M 310 39.6 M   189.00 7484.40 185.00 7326.00 115.70 4581.72900MM RCP CULV CLASS III
0022 0396000000-M 310 49.2 M   266.20 13097.04 210.00 10332.00 148.31 7296.851050MM RCP CULV CLASS III
0023 0522000000-M 310  1 EA  852.00 852.00 625.00 625.00 1500.00 1500.00*** X *** X ***MM RCP T

(600MM X 600MM X 375MM)
0024 0995000000-M 340  553 M   45.00 24885.00 35.00 19355.00 19.75 10921.75PIPE REMOVAL
0025 0996000000-N 350  10 EA  500.00 5000.00 450.00 4500.00 950.00 9500.00PIPE CLEAN-OUT
0026 1011000000-N 500 Lump Sum 8000.00 75000.00 32815.20FINE GRADING
0027 1033000000-M SP   250 KG  15.00 3750.00 3.25 812.50 10.00 2500.00SEALING PVMT CRKS & JTS
0028 1110000000-M 510  200 MTN 20.00 4000.00 22.00 4400.00 24.50 4900.00STABILIZER AGGREGATE
0029 1220000000-M 545  50 MTN 50.00 2500.00 50.00 2500.00 22.00 1100.00INCIDENTAL STONE BASE
0030 1330000000-M 607  500 M2  12.75 6375.00 7.00 3500.00 20.00 10000.00INCIDENTAL MILLING
0031 1489000000-M 610  2,820 MTN 38.02 107216.40 38.75 109275.00 38.75 109275.00ASP CONC BASE CRS B25.0B
0032 1498000000-M 610  3,440 MTN 35.66 122670.40 39.50 135880.00 39.50 135880.00ASP CONC INTR CRS I19.0B
0033 1519000000-M 610  4,000 MTN 31.31 125240.00 38.50 154000.00 38.50 154000.00ASP CONC SURF CRS S9.5B
0034 1560000000-M 620  543 MTN 256.57 139317.51 295.65 160537.95 295.65 160537.95ASP FOR PLANT MIX  PG64-22
0035 1693000000-M 654  25 MTN 200.00 5000.00 80.76 2019.00 300.00 7500.00ASPH PLT MIX PVMT REPAIR
0036 2000000000-N 806  45 EA  150.00 6750.00 120.00 5400.00 120.00 5400.00RIGHT OF WAY MARKERS
0037 2253000000-M 840 0.33 M3  925.00 305.25 2010.00 663.30 650.00 214.50PIPE COLLARS
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0038 2264000000-M 840 0.69 M3  756.00 521.64 850.00 586.50 600.00 414.00PIPE PLUGS
0039 2286000000-N 840  69 EA  1225.00 84525.00 1500.00 103500.00 1200.00 82800.00MASNRY DRAINAGE STRUCT
0040 2308000000-M 840 9.058 M   824.00 7463.79 700.00 6340.60 800.18 7248.03MASONRY DRAINAGE STRS
0041 2364000000-N 840  4 EA  310.00 1240.00 300.00 1200.00 350.00 1400.00FRAME W/2GRTS 840.16 STD
0042 2366000000-N 840  9 EA  310.00 2790.00 275.00 2475.00 350.00 3150.00FRAME W/2GRTS 840.24 STD
0043 2374000000-N 840  4 EA  330.00 1320.00 325.00 1300.00 350.00 1400.00FRAME-GRT-HD 840.03 **

(E)
0044 2374000000-N 840  22 EA  330.00 7260.00 325.00 7150.00 350.00 7700.00FRAME-GRT-HD 840.03 **

(F)
0045 2374000000-N 840  19 EA  330.00 6270.00 325.00 6175.00 350.00 6650.00FRAME-GRT-HD 840.03 **

(G)
0046 2396000000-N 840  8 EA  300.00 2400.00 225.00 1800.00 350.00 2800.00FRAME W/COVER STD 840.54
0047 2418000000-M SP   21 M   925.00 19425.00 250.00 5250.00 550.00 11550.00FRM W/GRATES, DRIVEWY DI
0048 2542000000-M 846  100 M   26.24 2624.00 26.24 2624.00 32.00 3200.00450MM CONC CURB & GUTTER
0049 2549000000-M 846  2,000 M   29.52 59040.00 29.52 59040.00 29.00 58000.00750MM CONC CURB & GUTTER
0050 2591000000-M 848  2,450 M2  26.30 64435.00 26.30 64435.00 24.50 60025.00100MM CONC SIDEWALK
0051 2598000000-M 848  120 M2  24.80 2976.00 24.80 2976.00 32.00 3840.00CONC WHEELCHAIR RAMPS
0052 2612000000-M 848  210 M2  39.00 8190.00 39.00 8190.00 50.00 10500.00150MM CONC DRIVEWAY
0053 2655000000-M 852  440 M2  32.60 14344.00 32.60 14344.00 33.20 14608.00125MM MONOLITHIC CONC ISL (KEY IN)
0054 2830000000-N 858  4 EA  1000.00 4000.00 510.00 2040.00 325.00 1300.00ADJ MANHOLES
0055 2845000000-N 858  80 EA  350.00 28000.00 400.00 32000.00 250.00 20000.00ADJ METER OR VALVE BOXES
0056 3030000000-M 862 76.2 M   27.89 2125.22 31.20 2377.44 27.89 2125.22STL BM GRDRAIL
0057 3045000000-M 862 19.05 M   27.89 531.30 33.00 628.65 27.89 531.30STL BM GRDRAIL SHOP CURV
0058 3105000000-N 862  2 EA  25.00 50.00 40.00 80.00 25.00 50.00SBGR TERM SECT
0059 3150000000-N 862  5 EA  25.00 125.00 15.00 75.00 25.00 125.00ADDIT GUARDRAIL POSTS
0060 3195000000-N 862  1 EA  350.00 350.00 300.00 300.00 350.00 350.00GR ANCHOR TYPE AT-1
0061 3215000000-N 862  2 EA  775.00 1550.00 1100.00 2200.00 775.00 1550.00GR ANCHOR TYPE III
0062 3270000000-N SP   1 EA  1700.00 1700.00 1600.00 1600.00 1700.00 1700.00GR ANCHOR TYPE 350
0063 3575000000-M SP   100 M   30.00 3000.00 15.00 1500.00 25.00 2500.00GENERIC FENCING ITEM (M)

REMOVE EXISTING FENCE
0064 3649000000-M 876  75 MTN 50.00 3750.00 40.00 3000.00 28.00 2100.00PLN RIP RAP, CLASS B
0065 3656000000-M 876  940 M2  3.00 2820.00 2.00 1880.00 2.70 2538.00FILTER FABRIC FOR DRAINGE
0066 4400000000-M 1110  50 M2  40.00 2000.00 30.00 1500.00 75.00 3750.00WORK ZONE SIGNS (STAT)
0067 4405000000-M 1110  36 M2  50.00 1800.00 40.00 1440.00 60.00 2160.00WORK ZONE SIGNS (PORT)
0068 4410000000-M 1110  9 M2  40.00 360.00 40.00 360.00 60.00 540.00WORK ZONE SIGNS (BARRICAD
0069 4415000000-N 1115  2 EA  3000.00 6000.00 5350.00 10700.00 3000.00 6000.00FLASHING ARROW PNL TYPE C
0070 4425000000-N 1125  2 EA  100.00 200.00 15.00 30.00 15.00 30.00WARNING FLAG SETS
0071 4430000000-N 1130  260 EA  25.00 6500.00 15.00 3900.00 45.00 11700.00DRUMS
0072 4435000000-N 1135  50 EA  12.00 600.00 27.00 1350.00 12.00 600.00CONES
0073 4445000000-M 1145  104 M   35.00 3640.00 35.00 3640.00 40.00 4160.00BARRICADES (TYPE III)
0074 4450000000-N 1150  688 HR  20.00 13760.00 20.00 13760.00 14.00 9632.00FLAGGER
0075 4460000000-N 1155  3 EA  100.00 300.00 95.00 285.00 250.00 750.00WARNING LIGHTS (TYPE B)
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0076 4475000000-N 1165  1 EA  10000.00 10000.00 12600.00 12600.00 15000.00 15000.00TRUCK MTD IMP ATTN 45 MPH
0077 4507000000-M SP   270 M   135.00 36450.00 135.00 36450.00 135.00 36450.00WATER FILLED BARRIER
0078 4508000000-M SP   25 M   35.00 875.00 35.00 875.00 35.00 875.00RESET WATER FILLED BARRIER
0079 4650000000-N 1251  219 EA  4.00 876.00 5.00 1095.00 5.00 1095.00TEMP RAISED PVMT MRKS
0080 4685000000-M 1205  324 M   2.25 729.00 1.27 411.48 1.30 421.20100MM THERMO MKG, 2.3MMTK
0081 4686000000-M 1205  3,094 M   2.65 8199.10 1.40 4331.60 1.65 5105.10100MM THERMO MKG, 3.1MMTK
0082 4695000000-M 1205  159 M   3.30 524.70 2.50 397.50 4.10 651.90200MM THERMO MKG 2.3MM TK
0083 4697000000-M 1205  132 M   3.75 495.00 3.00 396.00 5.00 660.00200MM THERMO MKG 3.1MM TK
0084 4710000000-M 1205  182 M   14.00 2548.00 15.10 2748.20 13.00 2366.00600MM THERMO MKG 3.1MM TK
0085 4721000000-M 1205  33 EA  50.00 1650.00 75.00 2475.00 20.00 660.00THERMO PVT MKG CHARACTER 3.1
0086 4725000000-M 1205  31 EA  75.00 2325.00 125.00 3875.00 85.00 2635.00THERMO PVT MKG SYMB 2.3MM
0087 4810000000-M 1205  12,019 M   0.60 7211.40 0.51 6129.69 0.33 3966.27PAINT PVT MKG LINES 100MM
0088 4820000000-M 1205  288 M   1.50 432.00 0.78 224.64 2.50 720.00PAINT PVT MKG LINES 200MM
0089 4835000000-M 1205  176 M   7.00 1232.00 4.00 704.00 6.50 1144.00PAINT PVT MKG LINES 600MM
0090 4840000000-N 1205  85 EA  35.00 2975.00 50.00 4250.00 45.00 3825.00PAINT PVT MKG CHARACTER
0091 4845000000-N 1205  8 EA  35.00 280.00 50.00 400.00 20.00 160.00PAINT PVT MKG SYMBOL
0092 4850000000-M 1205  2,879 M   1.65 4750.35 2.00 5758.00 1.30 3742.70REMVL OF 100MM LINES
0093 4860000000-M 1205  108 M   3.30 356.40 3.00 324.00 2.00 216.00REMVL OF 200MM LINES
0094 4870000000-M 1205  26 M   12.00 312.00 5.00 130.00 6.00 156.00REMVL OF 600MM LINES
0095 4875000000-N 1205  27 EA  25.00 675.00 65.00 1755.00 25.00 675.00REMOVAL OF SYMBL & CHARAC
0096 4915000000-M 1264  6 EA  25.00 150.00 25.00 150.00 13.78 82.682.1M U-CHANNEL POSTS
0097 4955000000-N 1264  6 EA  40.00 240.00 40.00 240.00 61.42 368.52OBJECT MARKERS (END OF RD
0098 5300000000-M 1505  12 MTN 25.00 300.00 30.00 360.00 24.00 288.00FND CONDIT MAT'L ********

(VI)
0099 5306000000-M SP   12 MTN 25.00 300.00 25.00 300.00 24.00 288.00BEDDN MAT'L CL **********

(IV)
0100 5318000000-M 1505  1 MTN 525.00 525.00 85.00 85.00 150.00 150.00PVMT REP FOR UTILITY WORK
0101 5360000000-M 1510  36 M   62.02 2232.72 105.00 3780.00 75.00 2700.00150MM DI H2O PIPE 2.41MPA
0102 5366000000-M 1510  54 M   70.58 3811.32 107.00 5778.00 78.00 4212.00200MM DI H2O PIPE 2.41MPA
0103 5414000000-M 1510  74 M   50.00 3700.00 40.00 2960.00 30.00 2220.0020MM CU WATER PIPE TYPE K
0104 5420000000-M 1510  4 M   75.00 300.00 52.00 208.00 32.00 128.0025MM CU WATER PIPE TYPE K
0105 5480000000-M 1510  1,420 KG  6.00 8520.00 5.50 7810.00 5.50 7810.00DI H2O FITTINGS 1.72MPA
0106 5540000000-M 1510  1 EA  600.00 600.00 620.00 620.00 625.00 625.00150MM GATE V & V BX
0107 5576000000-M 1510  1 EA  1860.00 1860.00 3400.00 3400.00 2675.00 2675.00*** X ***MM TAPN SLV V BX

(200MM X 150MM, 1.38MPA WP)
0108 5576000000-M 1510  1 EA  2250.00 2250.00 3500.00 3500.00 2975.00 2975.00*** X ***MM TAPN SLV V BX

(200MM X 200MM, 1.38MPA WP)
0109 5648000000-N 1510  9 EA  500.00 4500.00 450.00 4050.00 600.00 5400.00RELOCATE EXIST WAT METER
0110 5672000000-N 1510  4 EA  1450.00 5800.00 850.00 3400.00 1200.00 4800.00RELOCATE EXIST FIRE HYD
0111 5726000000-M 1520  149 M   126.85 18900.65 120.00 17880.00 80.00 11920.00200MM DI SS PIPE PC 2.41
0112 5775000000-M 1525  3 EA  1600.00 4800.00 1500.00 4500.00 1300.00 3900.001200MM DIA PC MH 0-1.8M
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0113 5780000000-M 1525  1 M   855.00 855.00 625.00 625.00 700.00 700.00STD PC MH WALL ****MM 1.8+
(1200MM)

0114 5816000000-N 1530  10 EA  1000.00 10000.00 225.00 2250.00 800.00 8000.00BRK DN,PLUG & FILL UT MH
0115 5882000000-N SP   9 EA  750.00 6750.00 210.00 1890.00 350.00 3150.00GENERIC UTILITY ITEM (EA)

ABANDON INACTIVE WATER SERVICE & PLUG AT MAIN
0116 5888000000-M SP   15 M   1252.00 18780.00 1180.00 17700.00 1200.00 18000.00GENERIC UTILITY ITEM (M)

1500MM STEEL NESTABLE ENCASE- MENT PIPE, 9.53MM
THICK

0117 6000000000-M 1605  690 M   5.54 3822.60 5.60 3864.00 8.00 5520.00TEMPORARY SILT FENCE
0118 6006000000-M 1610  325 MTN 31.00 10075.00 40.00 13000.00 25.50 8287.50EROS CONTRL STONE CL A
0119 6009000000-M 1610  320 MTN 31.00 9920.00 40.00 12800.00 28.00 8960.00EROS CONTRL STONE CL B
0120 6012000000-M 1610  890 MTN 27.00 24030.00 40.00 35600.00 23.00 20470.00SEDIMENT CONTROL STONE
0121 6015000000-M 1615  2 HA  800.00 1600.00 800.00 1600.00 1000.00 2000.00TEMPORARY MULCHING
0122 6018000000-M 1620  75 KG  7.60 570.00 7.60 570.00 4.00 300.00SEED FOR TEMP SEEDING
0123 6021000000-M 1620 0.75 MTN 500.00 375.00 500.00 375.00 600.00 450.00FERT FOR TEMP SEEDING
0124 6030000000-M 1630  700 M3  10.00 7000.00 12.50 8750.00 10.00 7000.00SILT EXCAVATION
0125 6033000000-M 1631  650 M2  1.75 1137.50 1.75 1137.50 1.00 650.00SYNTHETIC ROVING
0126 6036000000-M 1631  350 M2  1.75 612.50 1.75 612.50 3.00 1050.00MATTING FOR EROS CONTROL
0127 6042000000-M 1632  575 M   5.21 2995.75 11.00 6325.00 9.05 5203.756.4MM HARDWARE CLOTH
0128 6070000000-N SP   6 EA  500.00 3000.00 230.00 1380.00 450.00 2700.00SPECIAL STILLING BASINS
0129 6084000000-M 1660  2 HA  2660.00 5320.00 2660.00 5320.00 2500.00 5000.00SEEDING & MULCHING
0130 6087000000-M 1660  1 HA  150.00 150.00 150.00 150.00 75.00 75.00MOWING
0131 6090000000-M 1661  25 KG  14.00 350.00 14.00 350.00 12.00 300.00SEED FOR REPAIR SEEDING
0132 6093000000-M 1661 0.25 MTN 400.00 100.00 400.00 100.00 2000.00 500.00FERT FOR REPAIR SEEDING
0133 6096000000-M 1662  50 KG  4.60 230.00 4.60 230.00 4.00 200.00SEED FOR SUPP SEEDING
0134 6108000000-M 1665  3 MTN 400.00 1200.00 400.00 1200.00 320.00 960.00FERTILIZER TOPDRESSING
0135 6114000000-N SP   1 HR  30.00 30.00 30.00 30.00 25.00 25.00SPECIALIZED HAND MOWING
0136 6117000000-N 1675  16 EA  2.50 40.00 2.50 40.00 1.00 16.00RESPONSE FOR EROS CONTROL
0137 6123000000-M 1670  2 HA  1250.00 2500.00 1250.00 2500.00 1000.00 2000.00REFORESTATION

STRUCTURE ITEMS

0138 8017000000-N SP  Lump Sum 35000.00 25000.00 40000.00CM&R TEMP ACCESS ***********
(13+52.379 -L-)

0139 8028000000-N SP  Lump Sum 150000.00 78000.00 135000.00REMV EXIST STRS *********
(13+52.379 -L-)

0140 8105500000-M SP   120 M   1910.00 229200.00 1850.00 222000.00 1980.00 237600.00****MM DRILLD PIER IN SOIL
(1220MM)

0141 8105600000-M SP   71 M   2405.00 170755.00 1850.00 131350.00 2275.00 161525.00****MM DRILLD PIER NO SOIL
(1220MM)

0142 8111000000-M SP  95.3 M   534.00 50890.20 500.00 47650.00 500.00 47650.00PERM STL CASING FOR *** PIER
(1220MM)

0143 8115000000-N SP   1 EA  3500.00 3500.00 12000.00 12000.00 12500.00 12500.00CROSSHOLE SONIC LOGGING
0144 8116000000-M SP  809.6 M   19.93 16135.33 9.00 7286.40 15.00 12144.00CSL TUBES
0145 8119000000-M 412 930.7 M3  8.80 8190.16 7.64 7110.55 15.00 13960.50UNCL STR EXCAV
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0146 8175000000-M 420 57.2 M3  481.85 27561.82 300.00 17160.00 945.00 54054.00CL AA CONC, BRIDGE
0147 8182000000-M 420 195.1 M3  591.90 115479.69 600.00 117060.00 750.00 146325.00CL A CONC, BRIDGE
0148 8210000000-N 422 Lump Sum 31800.00 36000.00 29450.00BRG APPR SLAB ***********

(13+52.379 -L-)
0149 8217000000-M 425  42,137 KG  1.17 49300.29 1.15 48457.55 1.10 46350.70REINF STEEL (BRIDGE)
0150 8224000000-M 425  1,792 KG  1.52 2723.84 1.20 2150.40 1.50 2688.00EPOXY CTD REINF STL BRG
0151 8238000000-M 425  8,773 KG  2.65 23248.45 1.80 15791.40 1.85 16230.05SPIRAL COL REINF STL STR
0152 8364000000-M 450  190 M   87.30 16587.00 90.00 17100.00 106.00 20140.00HP310X79 STL PILE
0153 8608000000-M 876  329 MTN 31.50 10363.50 20.00 6580.00 34.00 11186.00PLAIN RIP RAP II 600MM TK
0154 8622000000-M 876  335 M2  3.20 1072.00 10.00 3350.00 2.25 753.75FILTER FABRIC FOR DRAINAGE
0155 8657000000-N 430 Lump Sum 7500.00 20000.00 5500.00ELASTOMERIC BEARINGS
0156 8762000000-M 430 1,453.356 M   261.85 380561.27 300.00 436006.80 305.00 443273.58914X533PRSTR C CORED SLB
0157 8867000000-M SP  122.728 M   445.00 54613.96 365.00 44795.72 495.00 60750.36GENERIC STRUCTURE ITEM (M)

CLASSIC CONCRETE BRIDGE RAIL

 

    TOTAL 3221095.25 TOTAL 3266098.27 TOTAL 3392828.07CONTRACT TOTAL

 

    SUB-TOTAL 1836612.74 SUB-TOTAL 1971249.45 SUB-TOTAL 1895747.13ROADWAY ITEMS
    SUB-TOTAL 1384482.51 SUB-TOTAL 1294848.82 SUB-TOTAL 1497080.94STRUCTURE ITEMS
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ROADWAY ITEMS

0001 0000100000-N 800 Lump Sum 185500.00 225000.00 175000.00MOBILIZATION
0002 0000990000-M SP   1,000 L   0.70 700.00 1.00 1000.00 6.10 6100.00GENERIC MISCELLANEOUS ITEM (L)

DISPOSAL OF CONTAMINATION WATER
0003 0000995000-M SP   1,400 MTN 36.50 51100.00 30.00 42000.00 35.00 49000.00GENERIC MISCELLANEOUS ITEM (MTN)

EXCAVATION, HAULING AND DISPOSAL OF
CONTAMINATED SOIL

0004 0001000000-M 200 Lump Sum 212200.00 145350.00 31000.00CLEARING & GRUBBING
0005 0008000000-M 200 0.4 HA  5850.00 2340.00 2.50 1.00 1800.00 720.00SUPP CLEARING & GRUBBING
0006 0022000000-M 225  2,300 M3  42.50 97750.00 63.55 146165.00 31.00 71300.00UNCLASSIFIED EXCAVATION
0007 0029000000-N SP  Lump Sum 26250.00 15870.00 17000.00REINF BRG APPR **********

(13+52.379)
0008 0036000000-M 225  500 M3  20.00 10000.00 24.35 12175.00 33.00 16500.00UNDERCUT EXCAVATION
0009 0080000000-M SP   500 MTN 25.00 12500.00 21.25 10625.00 21.00 10500.00CLASS IV SUBGRD STABILIZATION
0010 0106000000-M 230  6,300 M3  12.50 78750.00 20.55 129465.00 20.50 129150.00BORROW EXCAVATION
0011 0134000000-M 240  200 M3  9.50 1900.00 21.70 4340.00 16.00 3200.00DRAINAGE DITCH EXCAVATION
0012 0156000000-M 250  7,430 M2  3.50 26005.00 6.30 46809.00 3.10 23033.00REMOVAL OF EXT ASPHALT PVM'T
0013 0177000000-M 250  2,530 M2  1.00 2530.00 3.10 7843.00 2.50 6325.00BREAKING OF EXT ASPH PVMT
0014 0195000000-M 265  1,000 M3  42.00 42000.00 38.65 38650.00 18.00 18000.00SELECT GRANULAR MATERIAL
0015 0196000000-M 270  1,000 M2  2.00 2000.00 2.85 2850.00 1.50 1500.00SOIL STABILIZATION FABRIC
0016 0318000000-M 300  300 MTN 27.50 8250.00 28.30 8490.00 30.00 9000.00FND CONDIT MAT'L MIN STR
0017 0366000000-M 310 505.2 M   73.50 37132.20 84.10 42487.32 93.00 46983.60375MM RCP CULV CLASS III
0018 0372000000-M 310 123.6 M   86.50 10691.40 89.20 11025.12 106.00 13101.60450MM RCP CULV CLASS III
0019 0378000000-M 310 115.2 M   125.00 14400.00 104.65 12055.68 128.00 14745.60600MM RCP CULV CLASS III
0020 0384000000-M 310 116.4 M   146.00 16994.40 130.95 15242.58 150.00 17460.00750MM RCP CULV CLASS III
0021 0390000000-M 310 39.6 M   204.00 8078.40 165.20 6541.92 143.00 5662.80900MM RCP CULV CLASS III
0022 0396000000-M 310 49.2 M   287.50 14145.00 263.45 12961.74 240.00 11808.001050MM RCP CULV CLASS III
0023 0522000000-M 310  1 EA  920.00 920.00 1625.00 1625.00 770.00 770.00*** X *** X ***MM RCP T

(600MM X 600MM X 375MM)
0024 0995000000-M 340  553 M   48.60 26875.80 50.30 27815.90 30.00 16590.00PIPE REMOVAL
0025 0996000000-N 350  10 EA  575.00 5750.00 590.00 5900.00 1100.00 11000.00PIPE CLEAN-OUT
0026 1011000000-N 500 Lump Sum 200000.00 35135.00 78900.00FINE GRADING
0027 1033000000-M SP   250 KG  5.95 1487.50 15.75 3937.50 16.00 4000.00SEALING PVMT CRKS & JTS
0028 1110000000-M 510  200 MTN 25.00 5000.00 20.15 4030.00 21.00 4200.00STABILIZER AGGREGATE
0029 1220000000-M 545  50 MTN 50.00 2500.00 59.40 2970.00 22.00 1100.00INCIDENTAL STONE BASE
0030 1330000000-M 607  500 M2  7.50 3750.00 12.05 6025.00 7.00 3500.00INCIDENTAL MILLING
0031 1489000000-M 610  2,820 MTN 40.82 115112.40 38.75 109275.00 47.50 133950.00ASP CONC BASE CRS B25.0B
0032 1498000000-M 610  3,440 MTN 39.00 134160.00 39.50 135880.00 45.25 155660.00ASP CONC INTR CRS I19.0B
0033 1519000000-M 610  4,000 MTN 39.92 159680.00 38.50 154000.00 46.30 185200.00ASP CONC SURF CRS S9.5B
0034 1560000000-M 620  543 MTN 254.00 137922.00 295.65 160537.95 295.00 160185.00ASP FOR PLANT MIX  PG64-22
0035 1693000000-M 654  25 MTN 115.00 2875.00 125.00 3125.00 250.00 6250.00ASPH PLT MIX PVMT REPAIR
0036 2000000000-N 806  45 EA  130.00 5850.00 157.50 7087.50 150.00 6750.00RIGHT OF WAY MARKERS
0037 2253000000-M 840 0.33 M3  1000.00 330.00 2100.00 693.00 1065.00 351.45PIPE COLLARS
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0038 2264000000-M 840 0.69 M3  815.00 562.35 1600.00 1104.00 1065.00 734.85PIPE PLUGS
0039 2286000000-N 840  69 EA  1325.00 91425.00 1560.00 107640.00 1490.00 102810.00MASNRY DRAINAGE STRUCT
0040 2308000000-M 840 9.058 M   890.00 8061.62 1000.00 9058.00 350.00 3170.30MASONRY DRAINAGE STRS
0041 2364000000-N 840  4 EA  335.00 1340.00 460.00 1840.00 400.00 1600.00FRAME W/2GRTS 840.16 STD
0042 2366000000-N 840  9 EA  335.00 3015.00 410.00 3690.00 365.00 3285.00FRAME W/2GRTS 840.24 STD
0043 2374000000-N 840  4 EA  355.00 1420.00 450.00 1800.00 400.00 1600.00FRAME-GRT-HD 840.03 **

(E)
0044 2374000000-N 840  22 EA  355.00 7810.00 450.00 9900.00 400.00 8800.00FRAME-GRT-HD 840.03 **

(F)
0045 2374000000-N 840  19 EA  355.00 6745.00 450.00 8550.00 400.00 7600.00FRAME-GRT-HD 840.03 **

(G)
0046 2396000000-N 840  8 EA  355.00 2840.00 300.00 2400.00 350.00 2800.00FRAME W/COVER STD 840.54
0047 2418000000-M SP   21 M   1000.00 21000.00 435.00 9135.00 400.00 8400.00FRM W/GRATES, DRIVEWY DI
0048 2542000000-M 846  100 M   28.35 2835.00 45.35 4535.00 42.00 4200.00450MM CONC CURB & GUTTER
0049 2549000000-M 846  2,000 M   31.85 63700.00 31.90 63800.00 46.00 92000.00750MM CONC CURB & GUTTER
0050 2591000000-M 848  2,450 M2  28.40 69580.00 29.50 72275.00 40.00 98000.00100MM CONC SIDEWALK
0051 2598000000-M 848  120 M2  26.75 3210.00 56.40 6768.00 104.00 12480.00CONC WHEELCHAIR RAMPS
0052 2612000000-M 848  210 M2  42.10 8841.00 46.50 9765.00 91.00 19110.00150MM CONC DRIVEWAY
0053 2655000000-M 852  440 M2  35.20 15488.00 46.50 20460.00 52.00 22880.00125MM MONOLITHIC CONC ISL (KEY IN)
0054 2830000000-N 858  4 EA  260.00 1040.00 252.00 1008.00 825.00 3300.00ADJ MANHOLES
0055 2845000000-N 858  80 EA  178.00 14240.00 175.00 14000.00 490.00 39200.00ADJ METER OR VALVE BOXES
0056 3030000000-M 862 76.2 M   30.00 2286.00 29.30 2232.66 30.00 2286.00STL BM GRDRAIL
0057 3045000000-M 862 19.05 M   30.00 571.50 29.30 558.17 30.00 571.50STL BM GRDRAIL SHOP CURV
0058 3105000000-N 862  2 EA  27.00 54.00 26.25 52.50 27.00 54.00SBGR TERM SECT
0059 3150000000-N 862  5 EA  27.00 135.00 26.25 131.25 27.00 135.00ADDIT GUARDRAIL POSTS
0060 3195000000-N 862  1 EA  378.00 378.00 367.50 367.50 380.00 380.00GR ANCHOR TYPE AT-1
0061 3215000000-N 862  2 EA  837.00 1674.00 815.00 1630.00 860.00 1720.00GR ANCHOR TYPE III
0062 3270000000-N SP   1 EA  1836.00 1836.00 1785.00 1785.00 1850.00 1850.00GR ANCHOR TYPE 350
0063 3575000000-M SP   100 M   35.00 3500.00 21.00 2100.00 5.60 560.00GENERIC FENCING ITEM (M)

REMOVE EXISTING FENCE
0064 3649000000-M 876  75 MTN 49.00 3675.00 54.50 4087.50 40.00 3000.00PLN RIP RAP, CLASS B
0065 3656000000-M 876  940 M2  2.00 1880.00 3.25 3055.00 2.30 2162.00FILTER FABRIC FOR DRAINGE
0066 4400000000-M 1110  50 M2  32.40 1620.00 31.50 1575.00 33.00 1650.00WORK ZONE SIGNS (STAT)
0067 4405000000-M 1110  36 M2  34.50 1242.00 33.35 1200.60 136.00 4896.00WORK ZONE SIGNS (PORT)
0068 4410000000-M 1110  9 M2  34.50 310.50 33.35 300.15 136.00 1224.00WORK ZONE SIGNS (BARRICAD
0069 4415000000-N 1115  2 EA  1950.00 3900.00 4500.00 9000.00 4300.00 8600.00FLASHING ARROW PNL TYPE C
0070 4425000000-N 1125  2 EA  11.00 22.00 10.50 21.00 150.00 300.00WARNING FLAG SETS
0071 4430000000-N 1130  260 EA  21.60 5616.00 67.00 17420.00 80.00 20800.00DRUMS
0072 4435000000-N 1135  50 EA  10.80 540.00 50.15 2507.50 30.00 1500.00CONES
0073 4445000000-M 1145  104 M   20.50 2132.00 20.00 2080.00 21.00 2184.00BARRICADES (TYPE III)
0074 4450000000-N 1150  688 HR  16.00 11008.00 15.00 10320.00 16.00 11008.00FLAGGER
0075 4460000000-N 1155  3 EA  43.00 129.00 42.00 126.00 300.00 900.00WARNING LIGHTS (TYPE B)
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0076 4475000000-N 1165  1 EA  11000.00 11000.00 10135.00 10135.00 17000.00 17000.00TRUCK MTD IMP ATTN 45 MPH
0077 4507000000-M SP   270 M   146.00 39420.00 140.00 37800.00 170.00 45900.00WATER FILLED BARRIER
0078 4508000000-M SP   25 M   37.80 945.00 125.00 3125.00 109.00 2725.00RESET WATER FILLED BARRIER
0079 4650000000-N 1251  219 EA  4.30 941.70 5.25 1149.75 5.50 1204.50TEMP RAISED PVMT MRKS
0080 4685000000-M 1205  324 M   2.45 793.80 1.35 437.40 1.40 453.60100MM THERMO MKG, 2.3MMTK
0081 4686000000-M 1205  3,094 M   2.85 8817.90 1.50 4641.00 1.50 4641.00100MM THERMO MKG, 3.1MMTK
0082 4695000000-M 1205  159 M   3.55 564.45 2.65 421.35 2.70 429.30200MM THERMO MKG 2.3MM TK
0083 4697000000-M 1205  132 M   4.05 534.60 3.15 415.80 3.30 435.60200MM THERMO MKG 3.1MM TK
0084 4710000000-M 1205  182 M   15.15 2757.30 15.85 2884.70 16.00 2912.00600MM THERMO MKG 3.1MM TK
0085 4721000000-M 1205  33 EA  54.00 1782.00 78.75 2598.75 80.00 2640.00THERMO PVT MKG CHARACTER 3.1
0086 4725000000-M 1205  31 EA  81.00 2511.00 131.25 4068.75 135.00 4185.00THERMO PVT MKG SYMB 2.3MM
0087 4810000000-M 1205  12,019 M   0.65 7812.35 0.55 6610.45 0.56 6730.64PAINT PVT MKG LINES 100MM
0088 4820000000-M 1205  288 M   1.60 460.80 0.85 244.80 0.85 244.80PAINT PVT MKG LINES 200MM
0089 4835000000-M 1205  176 M   7.50 1320.00 4.20 739.20 4.40 774.40PAINT PVT MKG LINES 600MM
0090 4840000000-N 1205  85 EA  37.80 3213.00 52.50 4462.50 55.00 4675.00PAINT PVT MKG CHARACTER
0091 4845000000-N 1205  8 EA  37.80 302.40 52.50 420.00 55.00 440.00PAINT PVT MKG SYMBOL
0092 4850000000-M 1205  2,879 M   1.80 5182.20 2.10 6045.90 2.20 6333.80REMVL OF 100MM LINES
0093 4860000000-M 1205  108 M   3.60 388.80 3.15 340.20 3.30 356.40REMVL OF 200MM LINES
0094 4870000000-M 1205  26 M   13.00 338.00 5.25 136.50 5.50 143.00REMVL OF 600MM LINES
0095 4875000000-N 1205  27 EA  27.00 729.00 68.25 1842.75 72.00 1944.00REMOVAL OF SYMBL & CHARAC
0096 4915000000-M 1264  6 EA  162.00 972.00 26.25 157.50 27.00 162.002.1M U-CHANNEL POSTS
0097 4955000000-N 1264  6 EA  260.00 1560.00 42.00 252.00 44.00 264.00OBJECT MARKERS (END OF RD
0098 5300000000-M 1505  12 MTN 27.00 324.00 31.50 378.00 30.00 360.00FND CONDIT MAT'L ********

(VI)
0099 5306000000-M SP   12 MTN 27.00 324.00 31.50 378.00 23.00 276.00BEDDN MAT'L CL **********

(IV)
0100 5318000000-M 1505  1 MTN 565.00 565.00 525.00 525.00 315.00 315.00PVMT REP FOR UTILITY WORK
0101 5360000000-M 1510  36 M   67.00 2412.00 94.50 3402.00 243.00 8748.00150MM DI H2O PIPE 2.41MPA
0102 5366000000-M 1510  54 M   76.25 4117.50 105.00 5670.00 182.00 9828.00200MM DI H2O PIPE 2.41MPA
0103 5414000000-M 1510  74 M   54.00 3996.00 42.00 3108.00 125.00 9250.0020MM CU WATER PIPE TYPE K
0104 5420000000-M 1510  4 M   81.00 324.00 52.50 210.00 325.00 1300.0025MM CU WATER PIPE TYPE K
0105 5480000000-M 1510  1,420 KG  6.50 9230.00 9.50 13490.00 12.50 17750.00DI H2O FITTINGS 1.72MPA
0106 5540000000-M 1510  1 EA  648.00 648.00 787.50 787.50 955.00 955.00150MM GATE V & V BX
0107 5576000000-M 1510  1 EA  2000.00 2000.00 3675.00 3675.00 2825.00 2825.00*** X ***MM TAPN SLV V BX

(200MM X 150MM, 1.38MPA WP)
0108 5576000000-M 1510  1 EA  2430.00 2430.00 3675.00 3675.00 3100.00 3100.00*** X ***MM TAPN SLV V BX

(200MM X 200MM, 1.38MPA WP)
0109 5648000000-N 1510  9 EA  540.00 4860.00 420.00 3780.00 600.00 5400.00RELOCATE EXIST WAT METER
0110 5672000000-N 1510  4 EA  1565.00 6260.00 1837.50 7350.00 1355.00 5420.00RELOCATE EXIST FIRE HYD
0111 5726000000-M 1520  149 M   137.00 20413.00 132.50 19742.50 200.00 29800.00200MM DI SS PIPE PC 2.41
0112 5775000000-M 1525  3 EA  1728.00 5184.00 1365.00 4095.00 1850.00 5550.001200MM DIA PC MH 0-1.8M
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0113 5780000000-M 1525  1 M   2770.00 2770.00 236.25 236.25 485.00 485.00STD PC MH WALL ****MM 1.8+
(1200MM)

0114 5816000000-N 1530  10 EA  1080.00 10800.00 1050.00 10500.00 660.00 6600.00BRK DN,PLUG & FILL UT MH
0115 5882000000-N SP   9 EA  810.00 7290.00 787.50 7087.50 157.00 1413.00GENERIC UTILITY ITEM (EA)

ABANDON INACTIVE WATER SERVICE & PLUG AT MAIN
0116 5888000000-M SP   15 M   1350.00 20250.00 1050.00 15750.00 2980.00 44700.00GENERIC UTILITY ITEM (M)

1500MM STEEL NESTABLE ENCASE- MENT PIPE, 9.53MM
THICK

0117 6000000000-M 1605  690 M   6.00 4140.00 5.80 4002.00 6.00 4140.00TEMPORARY SILT FENCE
0118 6006000000-M 1610  325 MTN 36.00 11700.00 50.00 16250.00 42.00 13650.00EROS CONTRL STONE CL A
0119 6009000000-M 1610  320 MTN 40.25 12880.00 50.00 16000.00 44.00 14080.00EROS CONTRL STONE CL B
0120 6012000000-M 1610  890 MTN 25.95 23095.50 43.45 38670.50 32.00 28480.00SEDIMENT CONTROL STONE
0121 6015000000-M 1615  2 HA  864.00 1728.00 1050.00 2100.00 1100.00 2200.00TEMPORARY MULCHING
0122 6018000000-M 1620  75 KG  8.20 615.00 4.20 315.00 4.40 330.00SEED FOR TEMP SEEDING
0123 6021000000-M 1620 0.75 MTN 540.00 405.00 630.00 472.50 650.00 487.50FERT FOR TEMP SEEDING
0124 6030000000-M 1630  700 M3  20.20 14140.00 19.85 13895.00 6.00 4200.00SILT EXCAVATION
0125 6033000000-M 1631  650 M2  1.90 1235.00 1.05 682.50 1.10 715.00SYNTHETIC ROVING
0126 6036000000-M 1631  350 M2  1.90 665.00 3.15 1102.50 3.60 1260.00MATTING FOR EROS CONTROL
0127 6042000000-M 1632  575 M   9.75 5606.25 5.50 3162.50 10.00 5750.006.4MM HARDWARE CLOTH
0128 6070000000-N SP   6 EA  378.00 2268.00 1030.00 6180.00 1950.00 11700.00SPECIAL STILLING BASINS
0129 6084000000-M 1660  2 HA  2870.00 5740.00 2625.00 5250.00 2750.00 5500.00SEEDING & MULCHING
0130 6087000000-M 1660  1 HA  162.00 162.00 78.75 78.75 83.00 83.00MOWING
0131 6090000000-M 1661  25 KG  15.10 377.50 12.60 315.00 13.00 325.00SEED FOR REPAIR SEEDING
0132 6093000000-M 1661 0.25 MTN 432.00 108.00 2100.00 525.00 2200.00 550.00FERT FOR REPAIR SEEDING
0133 6096000000-M 1662  50 KG  5.00 250.00 4.20 210.00 4.40 220.00SEED FOR SUPP SEEDING
0134 6108000000-M 1665  3 MTN 432.00 1296.00 335.00 1005.00 350.00 1050.00FERTILIZER TOPDRESSING
0135 6114000000-N SP   1 HR  32.40 32.40 26.25 26.25 50.00 50.00SPECIALIZED HAND MOWING
0136 6117000000-N 1675  16 EA  2.70 43.20 1.05 16.80 10.00 160.00RESPONSE FOR EROS CONTROL
0137 6123000000-M 1670  2 HA  1350.00 2700.00 1050.00 2100.00 1100.00 2200.00REFORESTATION

STRUCTURE ITEMS

0138 8017000000-N SP  Lump Sum 31500.00 35000.00 25000.00CM&R TEMP ACCESS ***********
(13+52.379 -L-)

0139 8028000000-N SP  Lump Sum 84000.00 165000.00 290000.00REMV EXIST STRS *********
(13+52.379 -L-)

0140 8105500000-M SP   120 M   2100.00 252000.00 812.50 97500.00 1865.00 223800.00****MM DRILLD PIER IN SOIL
(1220MM)

0141 8105600000-M SP   71 M   2310.00 164010.00 3980.00 282580.00 1865.00 132415.00****MM DRILLD PIER NO SOIL
(1220MM)

0142 8111000000-M SP  95.3 M   525.00 50032.50 551.25 52534.13 500.00 47650.00PERM STL CASING FOR *** PIER
(1220MM)

0143 8115000000-N SP   1 EA  12600.00 12600.00 3675.00 3675.00 14000.00 14000.00CROSSHOLE SONIC LOGGING
0144 8116000000-M SP  809.6 M   14.70 11901.12 36.70 29712.32 25.00 20240.00CSL TUBES
0145 8119000000-M 412 930.7 M3  16.50 15356.55 11.25 10470.38 18.00 16752.60UNCL STR EXCAV
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0146 8175000000-M 420 57.2 M3  630.00 36036.00 542.00 31002.40 570.00 32604.00CL AA CONC, BRIDGE
0147 8182000000-M 420 195.1 M3  840.00 163884.00 670.35 130785.29 550.00 107305.00CL A CONC, BRIDGE
0148 8210000000-N 422 Lump Sum 42000.00 32000.00 32000.00BRG APPR SLAB ***********

(13+52.379 -L-)
0149 8217000000-M 425  42,137 KG  1.20 50564.40 1.00 42137.00 1.30 54778.10REINF STEEL (BRIDGE)
0150 8224000000-M 425  1,792 KG  1.60 2867.20 1.35 2419.20 1.75 3136.00EPOXY CTD REINF STL BRG
0151 8238000000-M 425  8,773 KG  1.90 16668.70 1.65 14475.45 3.20 28073.60SPIRAL COL REINF STL STR
0152 8364000000-M 450  190 M   85.00 16150.00 122.10 23199.00 97.00 18430.00HP310X79 STL PILE
0153 8608000000-M 876  329 MTN 37.80 12436.20 27.00 8883.00 33.00 10857.00PLAIN RIP RAP II 600MM TK
0154 8622000000-M 876  335 M2  2.10 703.50 1.65 552.75 2.50 837.50FILTER FABRIC FOR DRAINAGE
0155 8657000000-N 430 Lump Sum 6300.00 6390.00 6000.00ELASTOMERIC BEARINGS
0156 8762000000-M 430 1,453.356 M   262.50 381505.95 315.00 457807.14 260.00 377872.56914X533PRSTR C CORED SLB
0157 8867000000-M SP  122.728 M   630.00 77318.64 306.50 37616.13 390.00 47863.92GENERIC STRUCTURE ITEM (M)

CLASSIC CONCRETE BRIDGE RAIL

 

    TOTAL 3742656.48 TOTAL 3772129.58 TOTAL 3788661.52CONTRACT TOTAL

 

    SUB-TOTAL 2314821.72 SUB-TOTAL 2308390.39 SUB-TOTAL 2299046.24ROADWAY ITEMS
    SUB-TOTAL 1427834.76 SUB-TOTAL 1463739.19 SUB-TOTAL 1489615.28STRUCTURE ITEMS
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ROADWAY ITEMS

0001 0000100000-N 800 Lump Sum 205000.00MOBILIZATION
0002 0000990000-M SP   1,000 L   15.00 15000.00GENERIC MISCELLANEOUS ITEM (L)

DISPOSAL OF CONTAMINATION WATER
0003 0000995000-M SP   1,400 MTN 40.00 56000.00GENERIC MISCELLANEOUS ITEM (MTN)

EXCAVATION, HAULING AND DISPOSAL OF
CONTAMINATED SOIL

0004 0001000000-M 200 Lump Sum 216000.00CLEARING & GRUBBING
0005 0008000000-M 200 0.4 HA  16000.00 6400.00SUPP CLEARING & GRUBBING
0006 0022000000-M 225  2,300 M3  12.00 27600.00UNCLASSIFIED EXCAVATION
0007 0029000000-N SP  Lump Sum 35000.00REINF BRG APPR **********

(13+52.379)
0008 0036000000-M 225  500 M3  12.00 6000.00UNDERCUT EXCAVATION
0009 0080000000-M SP   500 MTN 17.00 8500.00CLASS IV SUBGRD STABILIZATION
0010 0106000000-M 230  6,300 M3  15.00 94500.00BORROW EXCAVATION
0011 0134000000-M 240  200 M3  12.00 2400.00DRAINAGE DITCH EXCAVATION
0012 0156000000-M 250  7,430 M2  8.00 59440.00REMOVAL OF EXT ASPHALT PVM'T
0013 0177000000-M 250  2,530 M2  2.00 5060.00BREAKING OF EXT ASPH PVMT
0014 0195000000-M 265  1,000 M3  8.00 8000.00SELECT GRANULAR MATERIAL
0015 0196000000-M 270  1,000 M2  2.00 2000.00SOIL STABILIZATION FABRIC
0016 0318000000-M 300  300 MTN 25.00 7500.00FND CONDIT MAT'L MIN STR
0017 0366000000-M 310 505.2 M   95.00 47994.00375MM RCP CULV CLASS III
0018 0372000000-M 310 123.6 M   105.00 12978.00450MM RCP CULV CLASS III
0019 0378000000-M 310 115.2 M   115.00 13248.00600MM RCP CULV CLASS III
0020 0384000000-M 310 116.4 M   155.00 18042.00750MM RCP CULV CLASS III
0021 0390000000-M 310 39.6 M   165.00 6534.00900MM RCP CULV CLASS III
0022 0396000000-M 310 49.2 M   200.00 9840.001050MM RCP CULV CLASS III
0023 0522000000-M 310  1 EA  1100.00 1100.00*** X *** X ***MM RCP T

(600MM X 600MM X 375MM)
0024 0995000000-M 340  553 M   15.00 8295.00PIPE REMOVAL
0025 0996000000-N 350  10 EA  275.00 2750.00PIPE CLEAN-OUT
0026 1011000000-N 500 Lump Sum 240000.00FINE GRADING
0027 1033000000-M SP   250 KG  15.00 3750.00SEALING PVMT CRKS & JTS
0028 1110000000-M 510  200 MTN 20.00 4000.00STABILIZER AGGREGATE
0029 1220000000-M 545  50 MTN 15.00 750.00INCIDENTAL STONE BASE
0030 1330000000-M 607  500 M2  9.00 4500.00INCIDENTAL MILLING
0031 1489000000-M 610  2,820 MTN 45.00 126900.00ASP CONC BASE CRS B25.0B
0032 1498000000-M 610  3,440 MTN 43.00 147920.00ASP CONC INTR CRS I19.0B
0033 1519000000-M 610  4,000 MTN 44.00 176000.00ASP CONC SURF CRS S9.5B
0034 1560000000-M 620  543 MTN 280.00 152040.00ASP FOR PLANT MIX  PG64-22
0035 1693000000-M 654  25 MTN 200.00 5000.00ASPH PLT MIX PVMT REPAIR
0036 2000000000-N 806  45 EA  150.00 6750.00RIGHT OF WAY MARKERS
0037 2253000000-M 840 0.33 M3  2000.00 660.00PIPE COLLARS
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0038 2264000000-M 840 0.69 M3  1000.00 690.00PIPE PLUGS
0039 2286000000-N 840  69 EA  1100.00 75900.00MASNRY DRAINAGE STRUCT
0040 2308000000-M 840 9.058 M   950.00 8605.10MASONRY DRAINAGE STRS
0041 2364000000-N 840  4 EA  525.00 2100.00FRAME W/2GRTS 840.16 STD
0042 2366000000-N 840  9 EA  525.00 4725.00FRAME W/2GRTS 840.24 STD
0043 2374000000-N 840  4 EA  525.00 2100.00FRAME-GRT-HD 840.03 **

(E)
0044 2374000000-N 840  22 EA  525.00 11550.00FRAME-GRT-HD 840.03 **

(F)
0045 2374000000-N 840  19 EA  525.00 9975.00FRAME-GRT-HD 840.03 **

(G)
0046 2396000000-N 840  8 EA  450.00 3600.00FRAME W/COVER STD 840.54
0047 2418000000-M SP   21 M   1500.00 31500.00FRM W/GRATES, DRIVEWY DI
0048 2542000000-M 846  100 M   40.00 4000.00450MM CONC CURB & GUTTER
0049 2549000000-M 846  2,000 M   32.00 64000.00750MM CONC CURB & GUTTER
0050 2591000000-M 848  2,450 M2  28.00 68600.00100MM CONC SIDEWALK
0051 2598000000-M 848  120 M2  34.00 4080.00CONC WHEELCHAIR RAMPS
0052 2612000000-M 848  210 M2  50.00 10500.00150MM CONC DRIVEWAY
0053 2655000000-M 852  440 M2  35.00 15400.00125MM MONOLITHIC CONC ISL (KEY IN)
0054 2830000000-N 858  4 EA  155.00 620.00ADJ MANHOLES
0055 2845000000-N 858  80 EA  100.00 8000.00ADJ METER OR VALVE BOXES
0056 3030000000-M 862 76.2 M   39.00 2971.80STL BM GRDRAIL
0057 3045000000-M 862 19.05 M   45.00 857.25STL BM GRDRAIL SHOP CURV
0058 3105000000-N 862  2 EA  250.00 500.00SBGR TERM SECT
0059 3150000000-N 862  5 EA  30.00 150.00ADDIT GUARDRAIL POSTS
0060 3195000000-N 862  1 EA  350.00 350.00GR ANCHOR TYPE AT-1
0061 3215000000-N 862  2 EA  350.00 700.00GR ANCHOR TYPE III
0062 3270000000-N SP   1 EA  1700.00 1700.00GR ANCHOR TYPE 350
0063 3575000000-M SP   100 M   5.00 500.00GENERIC FENCING ITEM (M)

REMOVE EXISTING FENCE
0064 3649000000-M 876  75 MTN 36.00 2700.00PLN RIP RAP, CLASS B
0065 3656000000-M 876  940 M2  2.00 1880.00FILTER FABRIC FOR DRAINGE
0066 4400000000-M 1110  50 M2  43.00 2150.00WORK ZONE SIGNS (STAT)
0067 4405000000-M 1110  36 M2  43.00 1548.00WORK ZONE SIGNS (PORT)
0068 4410000000-M 1110  9 M2  43.00 387.00WORK ZONE SIGNS (BARRICAD
0069 4415000000-N 1115  2 EA  4500.00 9000.00FLASHING ARROW PNL TYPE C
0070 4425000000-N 1125  2 EA  8.00 16.00WARNING FLAG SETS
0071 4430000000-N 1130  260 EA  33.00 8580.00DRUMS
0072 4435000000-N 1135  50 EA  10.00 500.00CONES
0073 4445000000-M 1145  104 M   28.00 2912.00BARRICADES (TYPE III)
0074 4450000000-N 1150  688 HR  16.00 11008.00FLAGGER
0075 4460000000-N 1155  3 EA  65.00 195.00WARNING LIGHTS (TYPE B)
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0076 4475000000-N 1165  1 EA  9700.00 9700.00TRUCK MTD IMP ATTN 45 MPH
0077 4507000000-M SP   270 M   150.00 40500.00WATER FILLED BARRIER
0078 4508000000-M SP   25 M   135.00 3375.00RESET WATER FILLED BARRIER
0079 4650000000-N 1251  219 EA  5.00 1095.00TEMP RAISED PVMT MRKS
0080 4685000000-M 1205  324 M   1.50 486.00100MM THERMO MKG, 2.3MMTK
0081 4686000000-M 1205  3,094 M   1.70 5259.80100MM THERMO MKG, 3.1MMTK
0082 4695000000-M 1205  159 M   4.20 667.80200MM THERMO MKG 2.3MM TK
0083 4697000000-M 1205  132 M   5.00 660.00200MM THERMO MKG 3.1MM TK
0084 4710000000-M 1205  182 M   13.00 2366.00600MM THERMO MKG 3.1MM TK
0085 4721000000-M 1205  33 EA  20.00 660.00THERMO PVT MKG CHARACTER 3.1
0086 4725000000-M 1205  31 EA  85.00 2635.00THERMO PVT MKG SYMB 2.3MM
0087 4810000000-M 1205  12,019 M   0.35 4206.65PAINT PVT MKG LINES 100MM
0088 4820000000-M 1205  288 M   3.00 864.00PAINT PVT MKG LINES 200MM
0089 4835000000-M 1205  176 M   7.00 1232.00PAINT PVT MKG LINES 600MM
0090 4840000000-N 1205  85 EA  45.00 3825.00PAINT PVT MKG CHARACTER
0091 4845000000-N 1205  8 EA  20.00 160.00PAINT PVT MKG SYMBOL
0092 4850000000-M 1205  2,879 M   1.30 3742.70REMVL OF 100MM LINES
0093 4860000000-M 1205  108 M   2.00 216.00REMVL OF 200MM LINES
0094 4870000000-M 1205  26 M   6.00 156.00REMVL OF 600MM LINES
0095 4875000000-N 1205  27 EA  25.00 675.00REMOVAL OF SYMBL & CHARAC
0096 4915000000-M 1264  6 EA  50.00 300.002.1M U-CHANNEL POSTS
0097 4955000000-N 1264  6 EA  75.00 450.00OBJECT MARKERS (END OF RD
0098 5300000000-M 1505  12 MTN 30.00 360.00FND CONDIT MAT'L ********

(VI)
0099 5306000000-M SP   12 MTN 30.00 360.00BEDDN MAT'L CL **********

(IV)
0100 5318000000-M 1505  1 MTN 160.00 160.00PVMT REP FOR UTILITY WORK
0101 5360000000-M 1510  36 M   92.00 3312.00150MM DI H2O PIPE 2.41MPA
0102 5366000000-M 1510  54 M   94.00 5076.00200MM DI H2O PIPE 2.41MPA
0103 5414000000-M 1510  74 M   85.00 6290.0020MM CU WATER PIPE TYPE K
0104 5420000000-M 1510  4 M   95.00 380.0025MM CU WATER PIPE TYPE K
0105 5480000000-M 1510  1,420 KG  15.00 21300.00DI H2O FITTINGS 1.72MPA
0106 5540000000-M 1510  1 EA  1500.00 1500.00150MM GATE V & V BX
0107 5576000000-M 1510  1 EA  4500.00 4500.00*** X ***MM TAPN SLV V BX

(200MM X 150MM, 1.38MPA WP)
0108 5576000000-M 1510  1 EA  5200.00 5200.00*** X ***MM TAPN SLV V BX

(200MM X 200MM, 1.38MPA WP)
0109 5648000000-N 1510  9 EA  2000.00 18000.00RELOCATE EXIST WAT METER
0110 5672000000-N 1510  4 EA  3500.00 14000.00RELOCATE EXIST FIRE HYD
0111 5726000000-M 1520  149 M   200.00 29800.00200MM DI SS PIPE PC 2.41
0112 5775000000-M 1525  3 EA  3000.00 9000.001200MM DIA PC MH 0-1.8M
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0113 5780000000-M 1525  1 M   750.00 750.00STD PC MH WALL ****MM 1.8+
(1200MM)

0114 5816000000-N 1530  10 EA  1700.00 17000.00BRK DN,PLUG & FILL UT MH
0115 5882000000-N SP   9 EA  2000.00 18000.00GENERIC UTILITY ITEM (EA)

ABANDON INACTIVE WATER SERVICE & PLUG AT MAIN
0116 5888000000-M SP   15 M   500.00 7500.00GENERIC UTILITY ITEM (M)

1500MM STEEL NESTABLE ENCASE- MENT PIPE, 9.53MM
THICK

0117 6000000000-M 1605  690 M   5.00 3450.00TEMPORARY SILT FENCE
0118 6006000000-M 1610  325 MTN 33.00 10725.00EROS CONTRL STONE CL A
0119 6009000000-M 1610  320 MTN 33.00 10560.00EROS CONTRL STONE CL B
0120 6012000000-M 1610  890 MTN 29.00 25810.00SEDIMENT CONTROL STONE
0121 6015000000-M 1615  2 HA  1000.00 2000.00TEMPORARY MULCHING
0122 6018000000-M 1620  75 KG  4.00 300.00SEED FOR TEMP SEEDING
0123 6021000000-M 1620 0.75 MTN 600.00 450.00FERT FOR TEMP SEEDING
0124 6030000000-M 1630  700 M3  7.00 4900.00SILT EXCAVATION
0125 6033000000-M 1631  650 M2  1.00 650.00SYNTHETIC ROVING
0126 6036000000-M 1631  350 M2  3.00 1050.00MATTING FOR EROS CONTROL
0127 6042000000-M 1632  575 M   8.00 4600.006.4MM HARDWARE CLOTH
0128 6070000000-N SP   6 EA  285.00 1710.00SPECIAL STILLING BASINS
0129 6084000000-M 1660  2 HA  4000.00 8000.00SEEDING & MULCHING
0130 6087000000-M 1660  1 HA  75.00 75.00MOWING
0131 6090000000-M 1661  25 KG  12.00 300.00SEED FOR REPAIR SEEDING
0132 6093000000-M 1661 0.25 MTN 2000.00 500.00FERT FOR REPAIR SEEDING
0133 6096000000-M 1662  50 KG  4.00 200.00SEED FOR SUPP SEEDING
0134 6108000000-M 1665  3 MTN 320.00 960.00FERTILIZER TOPDRESSING
0135 6114000000-N SP   1 HR  25.00 25.00SPECIALIZED HAND MOWING
0136 6117000000-N 1675  16 EA  1.00 16.00RESPONSE FOR EROS CONTROL
0137 6123000000-M 1670  2 HA  1000.00 2000.00REFORESTATION

STRUCTURE ITEMS

0138 8017000000-N SP  Lump Sum 40000.00CM&R TEMP ACCESS ***********
(13+52.379 -L-)

0139 8028000000-N SP  Lump Sum 195000.00REMV EXIST STRS *********
(13+52.379 -L-)

0140 8105500000-M SP   120 M   2050.00 246000.00****MM DRILLD PIER IN SOIL
(1220MM)

0141 8105600000-M SP   71 M   2150.00 152650.00****MM DRILLD PIER NO SOIL
(1220MM)

0142 8111000000-M SP  95.3 M   450.00 42885.00PERM STL CASING FOR *** PIER
(1220MM)

0143 8115000000-N SP   1 EA  12000.00 12000.00CROSSHOLE SONIC LOGGING
0144 8116000000-M SP  809.6 M   11.00 8905.60CSL TUBES
0145 8119000000-M 412 930.7 M3  12.00 11168.40UNCL STR EXCAV
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0146 8175000000-M 420 57.2 M3  500.00 28600.00CL AA CONC, BRIDGE
0147 8182000000-M 420 195.1 M3  650.00 126815.00CL A CONC, BRIDGE
0148 8210000000-N 422 Lump Sum 45000.00BRG APPR SLAB ***********

(13+52.379 -L-)
0149 8217000000-M 425  42,137 KG  1.30 54778.10REINF STEEL (BRIDGE)
0150 8224000000-M 425  1,792 KG  1.40 2508.80EPOXY CTD REINF STL BRG
0151 8238000000-M 425  8,773 KG  2.00 17546.00SPIRAL COL REINF STL STR
0152 8364000000-M 450  190 M   125.00 23750.00HP310X79 STL PILE
0153 8608000000-M 876  329 MTN 45.00 14805.00PLAIN RIP RAP II 600MM TK
0154 8622000000-M 876  335 M2  5.00 1675.00FILTER FABRIC FOR DRAINAGE
0155 8657000000-N 430 Lump Sum 9000.00ELASTOMERIC BEARINGS
0156 8762000000-M 430 1,453.356 M   400.00 581342.40914X533PRSTR C CORED SLB
0157 8867000000-M SP  122.728 M   325.00 39886.60GENERIC STRUCTURE ITEM (M)

CLASSIC CONCRETE BRIDGE RAIL

 

    TOTAL 4096318.00CONTRACT TOTAL

 

    SUB-TOTAL 2442002.10ROADWAY ITEMS
    SUB-TOTAL 1654315.90STRUCTURE ITEMS

BIDDERS IN ORDER                                                                                                                                    CONTRACT TOTAL

     1  3221095.25SMITH-ROWE, INC.
     2  3266098.27BLYTHE CONSTRUCTION, INC.
     3  3392828.07DANE CONSTRUCTION, INC.
     4  3742656.48LARCO CONSTRUCTION, A DIV. OF NELLO L. TEER CO.
     5  3772129.58THOMPSON ARTHUR DIVISION-APAC-ATLANTIC, INC.
     6  3788661.52DLB, INC. D/B/A  DLB, INC., (OF VA.)
     7  4096318.00BRANCH HIGHWAYS, INC.
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ROADWAY ITEMS

0001 0000100000-N 800 Lump Sum 25170.00 60000.00 29000.00MOBILIZATION
0002 0000400000-N 801 Lump Sum 10000.00 12500.00 13500.00CONSTRUCTION SURVEYING
0003 0029000000-N SP  Lump Sum 11000.00 9000.00 12328.00REINF BRG APPR **********

(11+07.000)
0004 0043000000-N 226 Lump Sum 59175.00 30000.00 37000.00GRADING
0005 0050000000-M 226 0.4 HA  500.00 200.00 2400.00 960.00 1.03 0.41SUPP CLEARING & GRUBBING
0006 0057000000-M 226  200 M3  12.00 2400.00 13.00 2600.00 9.18 1836.00UNDERCUT EXCAVATION
0007 0318000000-M 300  4 MTN 25.00 100.00 50.00 200.00 20.40 81.60FND CONDIT MAT'L MIN STR
0008 0344000000-M 310 7.2 M   70.00 504.00 90.00 648.00 61.20 440.64450MM SIDE DRAIN PIPE
0009 0706000000-M 310 4.8 M   70.00 336.00 75.00 360.00 56.10 269.28300MM BCCSP B 1.63
0010 1121000000-M 520  60 MTN 22.00 1320.00 30.00 1800.00 25.50 1530.00AGGREGATE BASE COURSE
0011 1220000000-M 545  60 MTN 30.00 1800.00 26.00 1560.00 25.50 1530.00INCIDENTAL STONE BASE
0012 1489000000-M 610  210 MTN 89.64 18824.40 91.00 19110.00 91.43 19200.30ASP CONC BASE CRS B25.0B
0013 1514000000-M 610  125 MTN 97.04 12130.00 99.00 12375.00 99.00 12375.00ASP CONC SURF CRS S9.5A
0014 1560000000-M 620  18 MTN 345.00 6210.00 351.00 6318.00 351.90 6334.20ASP FOR PLANT MIX  PG64-22
0015 2000000000-N 806  16 EA  150.00 2400.00 150.00 2400.00 229.50 3672.00RIGHT OF WAY MARKERS
0016 2022000000-M 815  23 M3  10.00 230.00 36.00 828.00 17.00 391.00SUBDRAIN EXCAVATION
0017 2033000000-M 815  17 M3  40.00 680.00 33.00 561.00 25.50 433.50SUBDR FINE AGGREGATE
0018 2044000000-M 815  40 M   12.00 480.00 25.00 1000.00 7.14 285.60150MM PERF SUBDR PIPE
0019 2055000000-M 815  4 EA  6.00 24.00 35.00 140.00 30.60 122.40150MM SUBDR PIPE Y,T,&L'S
0020 2066000000-N 815  1 EA  200.00 200.00 350.00 350.00 102.00 102.00CONC PAD SUBDRN OUTLET
0021 2077000000-M 815  2 M   12.00 24.00 82.00 164.00 51.00 102.00150MM OUTLET PIPE (SD)
0022 2286000000-N 840  2 EA  2000.00 4000.00 1500.00 3000.00 1530.00 3060.00MASNRY DRAINAGE STRUCT
0023 2367000000-N 840  2 EA  400.00 800.00 450.00 900.00 255.00 510.00FRAME W/2GRTS 840.29 STD
0024 3045000000-M 862 15.24 M   29.53 450.04 32.00 487.68 30.12 459.03STL BM GRDRAIL SHOP CURV
0025 3165000000-N SP   2 EA  1050.00 2100.00 1175.00 2350.00 1071.00 2142.00GR ANCHOR TYPE **********

(SPECIAL)
0026 3180000000-N 862  4 EA  800.00 3200.00 1300.00 5200.00 816.00 3264.00GR ANCHOR TYPE **********

(III MOD)
0027 3270000000-N SP   2 EA  1700.00 3400.00 2000.00 4000.00 1734.00 3468.00GR ANCHOR TYPE 350
0028 3436000000-N 862  5 EA  15.00 75.00 22.00 110.00 15.30 76.50GENERIC GUARDRAIL ITEM (EA) 862

ADDITIONAL GUARDRAIL POST,    2.13M
0029 3578000000-N SP   1 EA  1000.00 1000.00 750.00 750.00 306.00 306.00GENERIC FENCING ITEM (EA)

REM & RESET EXT METAL GATE    WITH POST
0030 3635000000-M 876  30 MTN 30.00 900.00 30.00 900.00 36.00 1080.00PLN RIP RAP CL II
0031 3649000000-M 876  2 MTN 30.00 60.00 100.00 200.00 30.60 61.20PLN RIP RAP, CLASS B
0032 3656000000-M 876  206 M2  10.00 2060.00 3.00 618.00 2.55 525.30FILTER FABRIC FOR DRAINGE
0033 3684000000-M SP   95 MTN 50.00 4750.00 125.00 11875.00 102.00 9690.00GENERIC EROSION CONTROL ITEM (MTN)

BOULDERS
0034 4400000000-M 1110  18 M2  72.00 1296.00 64.00 1152.00 60.00 1080.00WORK ZONE SIGNS (STAT)
0035 4410000000-M 1110  5 M2  43.00 215.00 50.00 250.00 44.00 220.00WORK ZONE SIGNS (BARRICAD
0036 4445000000-M 1145  96 M   30.00 2880.00 30.00 2880.00 31.25 3000.00BARRICADES (TYPE III)
0037 4810000000-M 1205  920 M   1.90 1748.00 1.75 1610.00 1.94 1784.80PAINT PVT MKG LINES 100MM
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0038 4900000000-N 1252  10 EA  25.00 250.00 14.00 140.00 25.50 255.00PERM RAISED PVMT MARKERS
0039 6000000000-M 1605  45 M   10.00 450.00 23.00 1035.00 7.35 330.75TEMPORARY SILT FENCE
0040 6006000000-M 1610  70 MTN 25.00 1750.00 26.00 1820.00 33.00 2310.00EROS CONTRL STONE CL A
0041 6009000000-M 1610  180 MTN 25.00 4500.00 26.00 4680.00 31.00 5580.00EROS CONTRL STONE CL B
0042 6012000000-M 1610  85 MTN 24.00 2040.00 25.00 2125.00 20.40 1734.00SEDIMENT CONTROL STONE
0043 6015000000-M 1615 0.5 HA  2224.00 1112.00 2360.00 1180.00 2268.00 1134.00TEMPORARY MULCHING
0044 6018000000-M 1620  25 KG  10.00 250.00 11.00 275.00 10.20 255.00SEED FOR TEMP SEEDING
0045 6021000000-M 1620 0.25 MTN 2000.00 500.00 2100.00 525.00 2040.00 510.00FERT FOR TEMP SEEDING
0046 6030000000-M 1630  275 M3  12.00 3300.00 3.00 825.00 5.00 1375.00SILT EXCAVATION
0047 6033000000-M 1631  115 M2  1.95 224.25 2.10 241.50 2.00 230.00SYNTHETIC ROVING
0048 6036000000-M 1631  215 M2  1.95 419.25 2.10 451.50 2.00 430.00MATTING FOR EROS CONTROL
0049 6039000000-M SP   50 M2  6.25 312.50 7.00 350.00 6.40 320.00HIGH VELOCITY MATTING
0050 6042000000-M 1632  32 M   6.89 220.48 9.00 288.00 7.00 224.006.4MM HARDWARE CLOTH
0051 6048000000-M SP   50 M2  65.00 3250.00 35.00 1750.00 36.00 1800.00FLOAT TURBIDITY CURTAIN
0052 6070000000-N SP   4 EA  425.00 1700.00 700.00 2800.00 360.00 1440.00SPECIAL STILLING BASINS
0053 6084000000-M 1660 0.5 HA  4435.00 2217.50 4700.00 2350.00 4523.00 2261.50SEEDING & MULCHING
0054 6087000000-M 1660 0.5 HA  370.00 185.00 400.00 200.00 377.00 188.50MOWING
0055 6090000000-M 1661  25 KG  15.00 375.00 16.00 400.00 15.30 382.50SEED FOR REPAIR SEEDING
0056 6093000000-M 1661 0.25 MTN 2500.00 625.00 2650.00 662.50 2550.00 637.50FERT FOR REPAIR SEEDING
0057 6096000000-M 1662  25 KG  8.00 200.00 8.50 212.50 8.20 205.00SEED FOR SUPP SEEDING
0058 6108000000-M 1665 0.5 MTN 800.00 400.00 850.00 425.00 816.00 408.00FERTILIZER TOPDRESSING
0059 6114000000-N SP   1 HR  75.00 75.00 100.00 100.00 76.50 76.50SPECIALIZED HAND MOWING
0060 6117000000-N 1675  8 EA  150.00 1200.00 160.00 1280.00 153.00 1224.00RESPONSE FOR EROS CONTROL

STRUCTURE ITEMS

0061 8017000000-N SP  Lump Sum 35000.00 30000.00 34940.00CM&R TEMP ACCESS ***********
(11+07.000-L-)

0062 8021000000-N SP  Lump Sum 16000.00 35000.00 14585.00REMV EXIST STR **********
(11+07.000-L-)

0063 8105500000-M SP  19.7 M   775.00 15267.50 600.00 11820.00 910.00 17927.00****MM DRILLD PIER IN SOIL
(914MM)

0064 8105600000-M SP   10 M   4500.00 45000.00 4265.00 42650.00 4218.56 42185.60****MM DRILLD PIER NO SOIL
(914MM)

0065 8111000000-M SP  8.2 M   475.00 3895.00 435.00 3567.00 403.00 3304.60PERM STL CASING FOR *** PIER
(914MM)

0066 8115000000-N SP   1 EA  4310.00 4310.00 3900.00 3900.00 3570.00 3570.00CROSSHOLE SONIC LOGGING
0067 8116000000-M SP  146.2 M   30.00 4386.00 29.00 4239.80 41.00 5994.20CSL TUBES
0068 8121000000-N SP  Lump Sum 4500.00 3000.00 6714.00UNCL STR EXCAV STA *****

(11+07.000-L-)
0069 8182000000-M 420 30.1 M3  795.00 23929.50 880.00 26488.00 726.00 21852.60CL A CONC, BRIDGE
0070 8210000000-N 422 Lump Sum 10850.00 11500.00 20143.00BRG APPR SLAB ***********

(11+07.000-L-)
0071 8217000000-M 425  7,982 KG  1.25 9977.50 1.20 9578.40 1.62 12930.84REINF STEEL (BRIDGE)



FED AID NO MABRZ-1200(3) MAY 20 2003 C200708
GRADING, DRAINAGE, PAVING & STRUCTURE.
BRIDGE OVER WATAUGA RIVER & APPROACHES ON SR-1200.

DANE CONSTRUCTION, INC. SIMPSON CONSTRUCTION CO.,
INC.

THOMPSON ARTHUR
DIVISION-APAC-ATLANTIC, INC.

MOORESVILLE,  NC CLEVELAND,  TN GREENSBORO,  NC

MAY 20, 2003 12:14 PM

TIP NO B-3263 10:00AM 3 /  6 006

WATAUGA

32968.3.1

8.2751103

0.115 KM

0072 8238000000-M 425  804 KG  2.25 1809.00 2.40 1929.60 2.50 2010.00SPIRAL COL REINF STL STR
0073 8468000000-M 460 61.256 M   181.25 11102.65 200.00 12251.20 206.00 12618.74ONE BAR METAL RAIL
0074 8517000000-M 460 65.828 M   175.75 11569.27 165.00 10861.62 201.00 13231.43***X****MM CONC PARAPET

(355MM X 527MM)
0075 8657000000-N 430 Lump Sum 2275.00 2050.00 3600.00ELASTOMERIC BEARINGS
0076 8762000000-M 430 328.76 M   292.00 95997.92 298.00 97970.48 449.00 147613.24914X533PRSTR C CORED SLB

 

    TOTAL 503566.76 TOTAL 530078.78 TOTAL 557792.26CONTRACT TOTAL

 

    SUB-TOTAL 207697.42 SUB-TOTAL 223272.68 SUB-TOTAL 194572.01ROADWAY ITEMS
    SUB-TOTAL 295869.34 SUB-TOTAL 306806.10 SUB-TOTAL 363220.25STRUCTURE ITEMS



FED AID NO MABRZ-1200(3) MAY 20 2003 C200708
GRADING, DRAINAGE, PAVING & STRUCTURE.
BRIDGE OVER WATAUGA RIVER & APPROACHES ON SR-1200.

YOUNG & MCQUEEN GRADING
CO., INC.

MILLER STRUCTURES, INC.

BURNSVILLE,  NC MARION,  NC  

MAY 20, 2003 12:14 PM

TIP NO B-3263 10:00AM 4 /  6 006

WATAUGA

32968.3.1

8.2751103

0.115 KM

ROADWAY ITEMS

0001 0000100000-N 800 Lump Sum 27600.00 22000.00MOBILIZATION
0002 0000400000-N 801 Lump Sum 8250.00 15000.00CONSTRUCTION SURVEYING
0003 0029000000-N SP  Lump Sum 8500.00 16000.00REINF BRG APPR **********

(11+07.000)
0004 0043000000-N 226 Lump Sum 19500.00 30000.00GRADING
0005 0050000000-M 226 0.4 HA  3020.00 1208.00 10.00 4.00SUPP CLEARING & GRUBBING
0006 0057000000-M 226  200 M3  10.00 2000.00 15.00 3000.00UNDERCUT EXCAVATION
0007 0318000000-M 300  4 MTN 50.00 200.00 35.00 140.00FND CONDIT MAT'L MIN STR
0008 0344000000-M 310 7.2 M   103.00 741.60 55.00 396.00450MM SIDE DRAIN PIPE
0009 0706000000-M 310 4.8 M   64.00 307.20 60.00 288.00300MM BCCSP B 1.63
0010 1121000000-M 520  60 MTN 18.00 1080.00 80.00 4800.00AGGREGATE BASE COURSE
0011 1220000000-M 545  60 MTN 15.00 900.00 30.00 1800.00INCIDENTAL STONE BASE
0012 1489000000-M 610  210 MTN 100.00 21000.00 85.00 17850.00ASP CONC BASE CRS B25.0B
0013 1514000000-M 610  125 MTN 100.00 12500.00 83.00 10375.00ASP CONC SURF CRS S9.5A
0014 1560000000-M 620  18 MTN 415.00 7470.00 350.00 6300.00ASP FOR PLANT MIX  PG64-22
0015 2000000000-N 806  16 EA  200.00 3200.00 250.00 4000.00RIGHT OF WAY MARKERS
0016 2022000000-M 815  23 M3  8.50 195.50 12.00 276.00SUBDRAIN EXCAVATION
0017 2033000000-M 815  17 M3  33.50 569.50 35.00 595.00SUBDR FINE AGGREGATE
0018 2044000000-M 815  40 M   16.50 660.00 18.00 720.00150MM PERF SUBDR PIPE
0019 2055000000-M 815  4 EA  30.00 120.00 35.00 140.00150MM SUBDR PIPE Y,T,&L'S
0020 2066000000-N 815  1 EA  320.00 320.00 250.00 250.00CONC PAD SUBDRN OUTLET
0021 2077000000-M 815  2 M   25.00 50.00 28.00 56.00150MM OUTLET PIPE (SD)
0022 2286000000-N 840  2 EA  1150.00 2300.00 1800.00 3600.00MASNRY DRAINAGE STRUCT
0023 2367000000-N 840  2 EA  370.00 740.00 600.00 1200.00FRAME W/2GRTS 840.29 STD
0024 3045000000-M 862 15.24 M   32.50 495.30 29.50 449.58STL BM GRDRAIL SHOP CURV
0025 3165000000-N SP   2 EA  1200.00 2400.00 1100.00 2200.00GR ANCHOR TYPE **********

(SPECIAL)
0026 3180000000-N 862  4 EA  1300.00 5200.00 1200.00 4800.00GR ANCHOR TYPE **********

(III MOD)
0027 3270000000-N SP   2 EA  2110.00 4220.00 1900.00 3800.00GR ANCHOR TYPE 350
0028 3436000000-N 862  5 EA  22.00 110.00 20.00 100.00GENERIC GUARDRAIL ITEM (EA) 862

ADDITIONAL GUARDRAIL POST,    2.13M
0029 3578000000-N SP   1 EA  830.00 830.00 1500.00 1500.00GENERIC FENCING ITEM (EA)

REM & RESET EXT METAL GATE    WITH POST
0030 3635000000-M 876  30 MTN 32.00 960.00 40.00 1200.00PLN RIP RAP CL II
0031 3649000000-M 876  2 MTN 50.00 100.00 40.00 80.00PLN RIP RAP, CLASS B
0032 3656000000-M 876  206 M2  3.80 782.80 9.00 1854.00FILTER FABRIC FOR DRAINGE
0033 3684000000-M SP   95 MTN 175.00 16625.00 130.00 12350.00GENERIC EROSION CONTROL ITEM (MTN)

BOULDERS
0034 4400000000-M 1110  18 M2  75.00 1350.00 80.00 1440.00WORK ZONE SIGNS (STAT)
0035 4410000000-M 1110  5 M2  100.00 500.00 50.00 250.00WORK ZONE SIGNS (BARRICAD
0036 4445000000-M 1145  96 M   33.00 3168.00 60.00 5760.00BARRICADES (TYPE III)
0037 4810000000-M 1205  920 M   1.65 1518.00 2.00 1840.00PAINT PVT MKG LINES 100MM



FED AID NO MABRZ-1200(3) MAY 20 2003 C200708
GRADING, DRAINAGE, PAVING & STRUCTURE.
BRIDGE OVER WATAUGA RIVER & APPROACHES ON SR-1200.

YOUNG & MCQUEEN GRADING
CO., INC.

MILLER STRUCTURES, INC.

BURNSVILLE,  NC MARION,  NC  

MAY 20, 2003 12:14 PM

TIP NO B-3263 10:00AM 5 /  6 006

WATAUGA

32968.3.1

8.2751103

0.115 KM

0038 4900000000-N 1252  10 EA  10.50 105.00 10.00 100.00PERM RAISED PVMT MARKERS
0039 6000000000-M 1605  45 M   7.00 315.00 16.00 720.00TEMPORARY SILT FENCE
0040 6006000000-M 1610  70 MTN 30.00 2100.00 40.00 2800.00EROS CONTRL STONE CL A
0041 6009000000-M 1610  180 MTN 30.00 5400.00 38.00 6840.00EROS CONTRL STONE CL B
0042 6012000000-M 1610  85 MTN 30.00 2550.00 35.00 2975.00SEDIMENT CONTROL STONE
0043 6015000000-M 1615 0.5 HA  2700.00 1350.00 2224.00 1112.00TEMPORARY MULCHING
0044 6018000000-M 1620  25 KG  11.00 275.00 10.00 250.00SEED FOR TEMP SEEDING
0045 6021000000-M 1620 0.25 MTN 1220.00 305.00 2000.00 500.00FERT FOR TEMP SEEDING
0046 6030000000-M 1630  275 M3  9.50 2612.50 25.00 6875.00SILT EXCAVATION
0047 6033000000-M 1631  115 M2  2.20 253.00 1.95 224.25SYNTHETIC ROVING
0048 6036000000-M 1631  215 M2  2.20 473.00 1.95 419.25MATTING FOR EROS CONTROL
0049 6039000000-M SP   50 M2  8.90 445.00 6.25 312.50HIGH VELOCITY MATTING
0050 6042000000-M 1632  32 M   23.50 752.00 18.00 576.006.4MM HARDWARE CLOTH
0051 6048000000-M SP   50 M2  22.00 1100.00 50.00 2500.00FLOAT TURBIDITY CURTAIN
0052 6070000000-N SP   4 EA  50.00 200.00 800.00 3200.00SPECIAL STILLING BASINS
0053 6084000000-M 1660 0.5 HA  610.00 305.00 4435.00 2217.50SEEDING & MULCHING
0054 6087000000-M 1660 0.5 HA  165.00 82.50 370.00 185.00MOWING
0055 6090000000-M 1661  25 KG  11.00 275.00 15.00 375.00SEED FOR REPAIR SEEDING
0056 6093000000-M 1661 0.25 MTN 650.00 162.50 2500.00 625.00FERT FOR REPAIR SEEDING
0057 6096000000-M 1662  25 KG  6.50 162.50 8.00 200.00SEED FOR SUPP SEEDING
0058 6108000000-M 1665 0.5 MTN 670.00 335.00 800.00 400.00FERTILIZER TOPDRESSING
0059 6114000000-N SP   1 HR  150.00 150.00 75.00 75.00SPECIALIZED HAND MOWING
0060 6117000000-N 1675  8 EA  150.00 1200.00 300.00 2400.00RESPONSE FOR EROS CONTROL

STRUCTURE ITEMS

0061 8017000000-N SP  Lump Sum 58630.00 70000.00CM&R TEMP ACCESS ***********
(11+07.000-L-)

0062 8021000000-N SP  Lump Sum 42200.00 10000.00REMV EXIST STR **********
(11+07.000-L-)

0063 8105500000-M SP  19.7 M   655.00 12903.50 1590.00 31323.00****MM DRILLD PIER IN SOIL
(914MM)

0064 8105600000-M SP   10 M   4165.00 41650.00 4750.00 47500.00****MM DRILLD PIER NO SOIL
(914MM)

0065 8111000000-M SP  8.2 M   440.00 3608.00 500.00 4100.00PERM STL CASING FOR *** PIER
(914MM)

0066 8115000000-N SP   1 EA  3890.00 3890.00 4000.00 4000.00CROSSHOLE SONIC LOGGING
0067 8116000000-M SP  146.2 M   30.00 4386.00 32.00 4678.40CSL TUBES
0068 8121000000-N SP  Lump Sum 5000.00 6000.00UNCL STR EXCAV STA *****

(11+07.000-L-)
0069 8182000000-M 420 30.1 M3  1210.00 36421.00 1000.00 30100.00CL A CONC, BRIDGE
0070 8210000000-N 422 Lump Sum 12170.00 18000.00BRG APPR SLAB ***********

(11+07.000-L-)
0071 8217000000-M 425  7,982 KG  1.15 9179.30 2.20 17560.40REINF STEEL (BRIDGE)



FED AID NO MABRZ-1200(3) MAY 20 2003 C200708
GRADING, DRAINAGE, PAVING & STRUCTURE.
BRIDGE OVER WATAUGA RIVER & APPROACHES ON SR-1200.

YOUNG & MCQUEEN GRADING
CO., INC.

MILLER STRUCTURES, INC.

BURNSVILLE,  NC MARION,  NC  

MAY 20, 2003 12:14 PM

TIP NO B-3263 10:00AM 6 /  6 006

WATAUGA

32968.3.1

8.2751103

0.115 KM

0072 8238000000-M 425  804 KG  3.00 2412.00 4.00 3216.00SPIRAL COL REINF STL STR
0073 8468000000-M 460 61.256 M   406.00 24869.94 297.00 18193.03ONE BAR METAL RAIL
0074 8517000000-M 460 65.828 M   265.00 17444.42 115.00 7570.22***X****MM CONC PARAPET

(355MM X 527MM)
0075 8657000000-N 430 Lump Sum 3385.00 3800.00ELASTOMERIC BEARINGS
0076 8762000000-M 430 328.76 M   311.00 102244.36 328.00 107833.28914X533PRSTR C CORED SLB

 

    TOTAL 558972.42 TOTAL 596169.41CONTRACT TOTAL

 

    SUB-TOTAL 178578.90 SUB-TOTAL 212295.08ROADWAY ITEMS
    SUB-TOTAL 380393.52 SUB-TOTAL 383874.33STRUCTURE ITEMS

BIDDERS IN ORDER                                                                                                                                    CONTRACT TOTAL

     1  503566.76DANE CONSTRUCTION, INC.
     2  530078.78SIMPSON CONSTRUCTION CO., INC.
     3  557792.26THOMPSON ARTHUR DIVISION-APAC-ATLANTIC, INC.
     4  558972.42YOUNG & MCQUEEN GRADING  CO., INC.
     5  596169.41MILLER STRUCTURES, INC.



FED AID NO STPIMS-240-1(27)4 MAY 20 2003 C200718
OVERHEAD & GROUND MOUNTED SIGN ASSEMBLIES
I-240 (SMOKEY PARK BRIDGE) OVER THE FRENCH BROAD RIVER IN ASHEVILLE.

APEX CONTRACTING, INC. TRAFFIC CONTROL DEVICES, INC. WORLD FIBER TECHNOLOGIES, INC.

PARIS,  KY ALTAMONTE SPRNGS,  FL ALPHARETTA,  GA

MAY 20, 2003 12:14 PM

TIP NO W-4441 10:00AM 1 /  4 007

BUNCOMBE

35190.2.1

8.1846202

0.000 MI

ROADWAY ITEMS

0001 0000100000-N 800 Lump Sum 20000.00 22000.00 140553.01MOBILIZATION
0002 4048000000-E 902  2 CY  500.00 1000.00 770.00 1540.00 269.24 538.48REINF CL A CONC FOOTINGS
0003 4060000000-E 903  594 LB  3.00 1782.00 3.15 1871.10 3.02 1793.88SUPPORT, BREAKAWAY STL BM
0004 4109000000-N 904  1 EA  800.00 800.00 955.00 955.00 3201.97 3201.97SIGN ERECTION, TYPE *** (OVRHD)

(A)
0005 4110000000-N 904  1 EA  600.00 600.00 510.00 510.00 2218.57 2218.57SIGN ERECTION, TYPE *** (GRD MTD)

(A)
0006 4149000000-N 907  1 EA  2500.00 2500.00 3180.00 3180.00 2065.99 2065.99DISPOSE SIGN SYST OVRHD
0007 4152000000-N 907  1 EA  800.00 800.00 575.00 575.00 1245.42 1245.42DISPOSE SIGN SYST STL BM
0008 4234000000-N 907  1 EA  600.00 600.00 640.00 640.00 622.71 622.71DISPOSE SIGN, A OR B (OVRHD)
0009 4370000000-N SP  Lump Sum 41500.00 50205.00 37668.99GENERIC SIGNING ITEM (LS)

OVERHEAD SIGN ASSEMBLY  "A"
0010 4370000000-N SP  Lump Sum 26300.00 24035.00 22226.91GENERIC SIGNING ITEM (LS)

OVERHEAD SIGN ASSEMBLY  "B"
0011 4370000000-N SP  Lump Sum 35100.00 29955.00 46506.66GENERIC SIGNING ITEM (LS)

OVERHEAD SIGN ASSEMBLY  "C"
0012 4370000000-N SP  Lump Sum 6000.00 9000.00 7587.67GENERIC SIGNING ITEM (LS)

STATIC LIGHTING FOR OVERHEAD SIGN ASSEMBLY "A"
0013 4370000000-N SP  Lump Sum 5000.00 7765.00 5972.53GENERIC SIGNING ITEM (LS)

STATIC LIGHTING FOR OVERHEAD SIGN ASSEMBLY "C"
0014 4400000000-E 1110  604 SF  3.50 2114.00 4.45 2687.80 13.46 8129.84WORK ZONE SIGNS (STAT)
0015 4405000000-E 1110  428 SF  3.50 1498.00 10.50 4494.00 4.40 1883.20WORK ZONE SIGNS (PORTABLE
0016 4410000000-E 1110  64 SF  3.50 224.00 4.45 284.80 23.44 1500.16WORK ZONE SIGNS (BARRICDE
0017 4415000000-N 1115  2 EA  500.00 1000.00 655.00 1310.00 2930.60 5861.20FLASHING ARROW PNL TYPE C
0018 4420000000-N 1120  3 EA  2500.00 7500.00 3390.00 10170.00 11722.41 35167.23CHANGEABLE MESSAGE SIGNS
0019 4425000000-N 1125  2 EA  9.00 18.00 265.00 530.00 23.44 46.88WARNING FLAG SETS
0020 4430000000-N 1130  200 EA  25.00 5000.00 51.00 10200.00 38.39 7678.00DRUMS
0021 4445000000-E 1145  96 LF  17.00 1632.00 12.50 1200.00 9.38 900.48BARRICADES (TYPE III)
0022 4460000000-N 1155  4 EA  110.00 440.00 80.00 320.00 175.84 703.36WARNING LIGHTS (TYPE B)
0023 4480000000-N 1165  2 EA  2000.00 4000.00 3185.00 6370.00 11722.41 23444.82TRUCK MTD IMP ATTN 60 MPH
0024 4510000000-N SP   48 HR  31.50 1512.00 51.00 2448.00 54.78 2629.44POLICE
0025 7108000000-E 1705  8 EA  336.00 2688.00 810.00 6480.00 975.13 7801.04VEHICLE SIGNAL HD (12", 1 SECT)
0026 7300000000-E 1715  350 LF  7.20 2520.00 8.80 3080.00 6.45 2257.50TRENCHING (UNPAVED)
0027 7302000000-E SP   170 LF  25.00 4250.00 20.35 3459.50 6.96 1183.20DIR DRILL POLY COND 1.25" **** COND

(1)
0028 7324000000-N 1716  7 EA  680.00 4760.00 296.00 2072.00 242.60 1698.20JUNCTION BOX (STANDARD SIZE)
0029 7938000000-N SP   1 EA  6000.00 6000.00 6286.80 6286.80 4102.84 4102.84NOTEBOOK COMPUTER
0030 7980000000-N SP   4 EA  2800.00 11200.00 3490.00 13960.00 3619.45 14477.80GENERIC SIGNAL ITEM (EA)

BEACON CONTROLLER ASSEMBLY & CABINET (F3)
0031 7980000000-N SP   4 EA  2000.00 8000.00 1450.00 5800.00 5599.28 22397.12GENERIC SIGNAL ITEM (EA)

EVENT MESSAGE PROCESSOR (EMP)
0032 7980000000-N SP   1 EA  1120.00 1120.00 1255.00 1255.00 5568.14 5568.14GENERIC SIGNAL ITEM (EA)

FURNISH EVENT MESSAGE PROCES- SOR
0033 7980000000-N SP   3 EA  4650.00 13950.00 5020.00 15060.00 4630.35 13891.05GENERIC SIGNAL ITEM (EA)

FURNISH MICROWAVE VEHICLE DETECTOR UNIT



FED AID NO STPIMS-240-1(27)4 MAY 20 2003 C200718
OVERHEAD & GROUND MOUNTED SIGN ASSEMBLIES
I-240 (SMOKEY PARK BRIDGE) OVER THE FRENCH BROAD RIVER IN ASHEVILLE.

APEX CONTRACTING, INC. TRAFFIC CONTROL DEVICES, INC. WORLD FIBER TECHNOLOGIES, INC.

PARIS,  KY ALTAMONTE SPRNGS,  FL ALPHARETTA,  GA

MAY 20, 2003 12:14 PM

TIP NO W-4441 10:00AM 2 /  4 007

BUNCOMBE

35190.2.1

8.1846202

0.000 MI

0034 7980000000-N SP   1 EA  1180.00 1180.00 3610.00 3610.00 2930.60 2930.60GENERIC SIGNAL ITEM (EA)
FURNISH MVD EQUIPMENT CABINET

0035 7980000000-N SP   1 EA  2370.00 2370.00 3050.00 3050.00 2726.63 2726.63GENERIC SIGNAL ITEM (EA)
FURNISH SPREAD SPECTRUM ASSEM-BLY

0036 7980000000-N SP   6 EA  5900.00 35400.00 8505.00 51030.00 8842.77 53056.62GENERIC SIGNAL ITEM (EA)
METAL POLES & FOUNDATIONS

0037 7980000000-N SP   9 EA  7600.00 68400.00 5750.00 51750.00 4902.88 44125.92GENERIC SIGNAL ITEM (EA)
MICROWAVE VEHICLE DETECTOR    (MVD)

0038 7980000000-N SP   6 EA  3560.00 21360.00 4240.00 25440.00 3143.06 18858.36GENERIC SIGNAL ITEM (EA)
MVD EQUIPMENT CABINET

0039 7980000000-N SP   10 EA  2200.00 22000.00 1000.00 10000.00 1753.98 17539.80GENERIC SIGNAL ITEM (EA)
NEW ELECTRICAL SERVICE

0040 7980000000-N SP   11 EA  3600.00 39600.00 4640.00 51040.00 3342.03 36762.33GENERIC SIGNAL ITEM (EA)
SPREAD SPECTRUM ASSEMBLY

0041 7985000000-N SP  Lump Sum 2100.00 8835.00 2344.48GENERIC SIGNAL ITEM (LS)
TRAINING

 

    TOTAL 413818.00 TOTAL 454454.00 TOTAL 611869.03CONTRACT TOTAL

 

    SUB-TOTAL 413818.00 SUB-TOTAL 454454.00 SUB-TOTAL 611869.03ROADWAY ITEMS



FED AID NO STPIMS-240-1(27)4 MAY 20 2003 C200718
OVERHEAD & GROUND MOUNTED SIGN ASSEMBLIES
I-240 (SMOKEY PARK BRIDGE) OVER THE FRENCH BROAD RIVER IN ASHEVILLE.

WORLD FIBER TECHNOLOGIES,
INC.

ALPHARETTA,  GA   

MAY 20, 2003 12:14 PM

TIP NO W-4441 10:00AM 3 /  4 007

BUNCOMBE

35190.2.1

8.1846202

0.000 MI

ROADWAY ITEMS

0001 0000100000-N 800 Lump Sum 140553.01MOBILIZATION
0002 4048000000-E 902  2 CY  269.24 538.48REINF CL A CONC FOOTINGS
0003 4060000000-E 903  594 LB  3.02 1793.88SUPPORT, BREAKAWAY STL BM
0004 4109000000-N 904  1 EA  3201.97 3201.97SIGN ERECTION, TYPE *** (OVRHD)

(A)
0005 4110000000-N 904  1 EA  2218.57 2218.57SIGN ERECTION, TYPE *** (GRD MTD)

(A)
0006 4149000000-N 907  1 EA  2065.99 2065.99DISPOSE SIGN SYST OVRHD
0007 4152000000-N 907  1 EA  1245.42 1245.42DISPOSE SIGN SYST STL BM
0008 4234000000-N 907  1 EA  622.71 622.71DISPOSE SIGN, A OR B (OVRHD)
0009 4370000000-N SP  Lump Sum 37668.99GENERIC SIGNING ITEM (LS)

OVERHEAD SIGN ASSEMBLY  "A"
0010 4370000000-N SP  Lump Sum 22226.91GENERIC SIGNING ITEM (LS)

OVERHEAD SIGN ASSEMBLY  "B"
0011 4370000000-N SP  Lump Sum 46506.66GENERIC SIGNING ITEM (LS)

OVERHEAD SIGN ASSEMBLY  "C"
0012 4370000000-N SP  Lump Sum 7587.67GENERIC SIGNING ITEM (LS)

STATIC LIGHTING FOR OVERHEAD SIGN ASSEMBLY "A"
0013 4370000000-N SP  Lump Sum 5972.53GENERIC SIGNING ITEM (LS)

STATIC LIGHTING FOR OVERHEAD SIGN ASSEMBLY "C"
0014 4400000000-E 1110  604 SF  13.46 8129.84WORK ZONE SIGNS (STAT)
0015 4405000000-E 1110  428 SF  4.40 1883.20WORK ZONE SIGNS (PORTABLE
0016 4410000000-E 1110  64 SF  23.44 1500.16WORK ZONE SIGNS (BARRICDE
0017 4415000000-N 1115  2 EA  2930.60 5861.20FLASHING ARROW PNL TYPE C
0018 4420000000-N 1120  3 EA  11722.41 35167.23CHANGEABLE MESSAGE SIGNS
0019 4425000000-N 1125  2 EA  23.44 46.88WARNING FLAG SETS
0020 4430000000-N 1130  200 EA  38.39 7678.00DRUMS
0021 4445000000-E 1145  96 LF  9.38 900.48BARRICADES (TYPE III)
0022 4460000000-N 1155  4 EA  175.84 703.36WARNING LIGHTS (TYPE B)
0023 4480000000-N 1165  2 EA  11722.41 23444.82TRUCK MTD IMP ATTN 60 MPH
0024 4510000000-N SP   48 HR  54.78 2629.44POLICE
0025 7108000000-E 1705  8 EA  975.13 7801.04VEHICLE SIGNAL HD (12", 1 SECT)
0026 7300000000-E 1715  350 LF  6.45 2257.50TRENCHING (UNPAVED)
0027 7302000000-E SP   170 LF  6.96 1183.20DIR DRILL POLY COND 1.25" **** COND

(1)
0028 7324000000-N 1716  7 EA  242.60 1698.20JUNCTION BOX (STANDARD SIZE)
0029 7938000000-N SP   1 EA  4102.84 4102.84NOTEBOOK COMPUTER
0030 7980000000-N SP   4 EA  3619.45 14477.80GENERIC SIGNAL ITEM (EA)

BEACON CONTROLLER ASSEMBLY & CABINET (F3)
0031 7980000000-N SP   4 EA  5599.28 22397.12GENERIC SIGNAL ITEM (EA)

EVENT MESSAGE PROCESSOR (EMP)
0032 7980000000-N SP   1 EA  5568.14 5568.14GENERIC SIGNAL ITEM (EA)

FURNISH EVENT MESSAGE PROCES- SOR
0033 7980000000-N SP   3 EA  4630.35 13891.05GENERIC SIGNAL ITEM (EA)

FURNISH MICROWAVE VEHICLE DETECTOR UNIT



FED AID NO STPIMS-240-1(27)4 MAY 20 2003 C200718
OVERHEAD & GROUND MOUNTED SIGN ASSEMBLIES
I-240 (SMOKEY PARK BRIDGE) OVER THE FRENCH BROAD RIVER IN ASHEVILLE.

WORLD FIBER TECHNOLOGIES,
INC.

ALPHARETTA,  GA   

MAY 20, 2003 12:14 PM

TIP NO W-4441 10:00AM 4 /  4 007

BUNCOMBE

35190.2.1

8.1846202

0.000 MI

0034 7980000000-N SP   1 EA  2930.60 2930.60GENERIC SIGNAL ITEM (EA)
FURNISH MVD EQUIPMENT CABINET

0035 7980000000-N SP   1 EA  2726.63 2726.63GENERIC SIGNAL ITEM (EA)
FURNISH SPREAD SPECTRUM ASSEM-BLY

0036 7980000000-N SP   6 EA  8842.77 53056.62GENERIC SIGNAL ITEM (EA)
METAL POLES & FOUNDATIONS

0037 7980000000-N SP   9 EA  4902.88 44125.92GENERIC SIGNAL ITEM (EA)
MICROWAVE VEHICLE DETECTOR    (MVD)

0038 7980000000-N SP   6 EA  3143.06 18858.36GENERIC SIGNAL ITEM (EA)
MVD EQUIPMENT CABINET

0039 7980000000-N SP   10 EA  1753.98 17539.80GENERIC SIGNAL ITEM (EA)
NEW ELECTRICAL SERVICE

0040 7980000000-N SP   11 EA  3342.03 36762.33GENERIC SIGNAL ITEM (EA)
SPREAD SPECTRUM ASSEMBLY

0041 7985000000-N SP  Lump Sum 2344.48GENERIC SIGNAL ITEM (LS)
TRAINING

 

    TOTAL 611869.03CONTRACT TOTAL

 

    SUB-TOTAL 611869.03ROADWAY ITEMS

BIDDERS IN ORDER                                                                                                                                    CONTRACT TOTAL

     1  413818.00APEX CONTRACTING, INC.
     2  454454.00TRAFFIC CONTROL DEVICES, INC.
  **  3  611869.03WORLD FIBER TECHNOLOGIES, INC.
    ** BID EXECUTED IMPROPERLY

** ATTESTANT & PRES SIGNATURE SAME
  **  4  611869.03WORLD FIBER TECHNOLOGIES, INC.
    ** BOND EXECUTED IMPROPERLY

** ATTESTANT & PRES SIGNATURE SAME
    

** DENOTES IRREGULAR BID



FED AID NO STPIMS-40-1(148)40, STPIMS-26-1(65)7 MAY 20 2003 C200716
OVERHEAD DYNAMIC MESSAGE SIGNS & GUARDRAIL.
VARIOUS LOCATIONS OF I-40 WBL AT MP-60 & 48.5, I-40 EBL AT MP-48.5 & I-26 WBL AT SR-1528, MP-8.5 & I-26 EBL AT SR-1525.

WORLD FIBER TECHNOLOGIES,
INC.

WORLD FIBER TECHNOLOGIES,
INC.

TRAFFIC CONTROL DEVICES, INC.

ALPHARETTA,  GA ALPHARETTA,  GA ALTAMONTE SPRNGS,  FL

MAY 20, 2003 12:14 PM

TIP NO W-4440, W-4444 10:00AM 1 /  4 008

BUNCOMBE, HENDERSON

35189.2.1,  35193.2.1

8.1846102, 8.1846302

0.000 MI

ROADWAY ITEMS

0001 0000100000-N 800 Lump Sum 63277.75 63277.75 47000.00MOBILIZATION
0002 3030000000-E 862  450 LF  11.41 5134.50 11.41 5134.50 12.80 5760.00STL BM GUARDRAIL
0003 3150000000-N 862  5 EA  33.45 167.25 33.45 167.25 21.00 105.00ADDIT GUARDRAIL POSTS
0004 3210000000-N 862  3 EA  546.59 1639.77 546.59 1639.77 615.00 1845.00GR ANCHOR TYPE CAT-1
0005 3270000000-N SP   2 EA  2295.67 4591.34 2295.67 4591.34 2574.00 5148.00GR ANCHOR TYPE 350
0006 4360000000-N SP   2 EA  4788.74 9577.48 4788.74 9577.48 5665.00 11330.00GENERIC SIGNING ITEM (EA)

DMS SYSTEM CLIENT COMPUTER
0007 4360000000-N SP   1 EA  5556.07 5556.07 5556.07 5556.07 7355.00 7355.00GENERIC SIGNING ITEM (EA)

DMS SYSTEM CONTROL SOFTWARE
0008 4360000000-N SP   2 EA  3410.84 6821.68 3410.84 6821.68 4390.00 8780.00GENERIC SIGNING ITEM (EA)

DMS SYSTEM LAPTOP COMPUTER
0009 4360000000-N SP   2 EA  4548.96 9097.92 4548.96 9097.92 5665.00 11330.00GENERIC SIGNING ITEM (EA)

DMS SYSTEM SERVER COMPUTER
0010 4370000000-N SP  Lump Sum 5211.01 5211.01 5850.00GENERIC SIGNING ITEM (LS)

DYNAMIC MESSAGE SIGN MAINTENANCE TRAINING
0011 4370000000-N SP  Lump Sum 5689.41 5689.41 6385.00GENERIC SIGNING ITEM (LS)

DYNAMIC MESSAGE SIGN BENCH TEST UNIT
0012 4370000000-N SP  Lump Sum 64205.91 64205.91 82476.00GENERIC SIGNING ITEM (LS)

DYNAMIC MESSAGE SIGN SYSTEM "DMS-1"
0013 4370000000-N SP  Lump Sum 64205.91 64205.91 82476.00GENERIC SIGNING ITEM (LS)

DYNAMIC MESSAGE SIGN SYSTEM "DMS-2"
0014 4370000000-N SP  Lump Sum 64205.91 64205.91 82476.00GENERIC SIGNING ITEM (LS)

DYNAMIC MESSAGE SIGN SYSTEM "DMS-3"
0015 4370000000-N SP  Lump Sum 64205.91 64205.91 82476.00GENERIC SIGNING ITEM (LS)

DYNAMIC MESSAGE SIGN SYSTEM "DMS-4"
0016 4370000000-N SP  Lump Sum 64205.91 64205.91 82476.00GENERIC SIGNING ITEM (LS)

DYNAMIC MESSAGE SIGN SYSTEM "DMS-5"
0017 4370000000-N SP  Lump Sum 64205.91 64205.91 82476.00GENERIC SIGNING ITEM (LS)

DYNAMIC MESSAGE SIGN SYSTEM "DMS-6"
0018 4370000000-N SP  Lump Sum 3444.76 3444.76 3865.00GENERIC SIGNING ITEM (LS)

DYNAMIC MESSAGE SIGN SYSTEM DESIGN APPROVAL
TESTS

0019 4370000000-N SP  Lump Sum 5556.07 5556.07 6235.00GENERIC SIGNING ITEM (LS)
DYNAMIC MESSAGE SIGN SYSTEM NTCIP ACCEPTANCE
TESTING

0020 4370000000-N SP  Lump Sum 5388.80 5388.80 6046.00GENERIC SIGNING ITEM (LS)
DYNAMIC MESSAGE SIGN SYSTEM OPERATIONAL
FACTORY TESTS

0021 4370000000-N SP  Lump Sum 2778.03 2778.03 8160.00GENERIC SIGNING ITEM (LS)
DYNAMIC MESSAGE SIGN SYSTEM OPERATIONAL FIELD
TESTS

0022 4370000000-N SP  Lump Sum 47604.75 47604.75 44275.00GENERIC SIGNING ITEM (LS)
OVERHEAD DYNAMIC MESSAGE SIGN ASSEMBLY
"DMS-1"

0023 4370000000-N SP  Lump Sum 44091.41 44091.41 40441.00GENERIC SIGNING ITEM (LS)
OVERHEAD DYNAMIC MESSAGE SIGN ASSEMBLY
"DMS-2"

0024 4370000000-N SP  Lump Sum 43988.70 43988.70 40441.00GENERIC SIGNING ITEM (LS)
OVERHEAD DYNAMIC MESSAGE SIGN ASSEMBLY
"DMS-3"



FED AID NO STPIMS-40-1(148)40, STPIMS-26-1(65)7 MAY 20 2003 C200716
OVERHEAD DYNAMIC MESSAGE SIGNS & GUARDRAIL.
VARIOUS LOCATIONS OF I-40 WBL AT MP-60 & 48.5, I-40 EBL AT MP-48.5 & I-26 WBL AT SR-1528, MP-8.5 & I-26 EBL AT SR-1525.

WORLD FIBER TECHNOLOGIES,
INC.

WORLD FIBER TECHNOLOGIES,
INC.

TRAFFIC CONTROL DEVICES, INC.

ALPHARETTA,  GA ALPHARETTA,  GA ALTAMONTE SPRNGS,  FL

MAY 20, 2003 12:14 PM

TIP NO W-4440, W-4444 10:00AM 2 /  4 008

BUNCOMBE, HENDERSON

35189.2.1,  35193.2.1

8.1846102, 8.1846302

0.000 MI

0025 4370000000-N SP  Lump Sum 46966.34 46966.34 44490.00GENERIC SIGNING ITEM (LS)
OVERHEAD DYNAMIC MESSAGE SIGN ASSEMBLY
"DMS-4"

0026 4370000000-N SP  Lump Sum 47869.95 47869.95 46180.90GENERIC SIGNING ITEM (LS)
OVERHEAD DYNAMIC MESSAGE SIGN ASSEMBLY
"DMS-5"

0027 4370000000-N SP  Lump Sum 43839.35 43839.35 40441.00GENERIC SIGNING ITEM (LS)
OVERHEAD DYNAMIC MESSAGE SIGN ASSEMBLY
"DMS-6"

0028 4400000000-E 1110  1,331 SF  13.69 18221.39 13.69 18221.39 4.10 5457.10WORK ZONE SIGNS (STAT)
0029 4405000000-E 1110  966 SF  4.39 4240.74 4.39 4240.74 9.40 9080.40WORK ZONE SIGNS (PORTABLE
0030 4410000000-E 1110  128 SF  29.24 3742.72 29.24 3742.72 4.10 524.80WORK ZONE SIGNS (BARRICDE
0031 4415000000-N 1115  4 EA  1754.55 7018.20 1754.55 7018.20 930.00 3720.00FLASHING ARROW PNL TYPE C
0032 4420000000-N 1120  5 EA  5848.49 29242.45 5848.49 29242.45 3341.00 16705.00CHANGEABLE MESSAGE SIGNS
0033 4425000000-N 1125  8 EA  23.39 187.12 23.39 187.12 119.00 952.00WARNING FLAG SETS
0034 4430000000-N 1130  400 EA  38.31 15324.00 38.31 15324.00 46.00 18400.00DRUMS
0035 4445000000-E 1145  192 LF  9.36 1797.12 9.36 1797.12 11.40 2188.80BARRICADES (TYPE III)
0036 4460000000-N 1155  8 EA  175.45 1403.60 175.45 1403.60 73.00 584.00WARNING LIGHTS (TYPE B)
0037 4480000000-N 1165  4 EA  8772.74 35090.96 8772.74 35090.96 2975.00 11900.00TRUCK MTD IMP ATTN 60 MPH
0038 4510000000-N SP   96 HR  54.66 5247.36 54.66 5247.36 43.00 4128.00POLICE

 

    TOTAL 915043.46 TOTAL 915043.46 TOTAL 959959.00CONTRACT TOTAL

 

    SUB-TOTAL 915043.46 SUB-TOTAL 915043.46 SUB-TOTAL 959959.00ROADWAY ITEMS



FED AID NO STPIMS-40-1(148)40, STPIMS-26-1(65)7 MAY 20 2003 C200716
OVERHEAD DYNAMIC MESSAGE SIGNS & GUARDRAIL.
VARIOUS LOCATIONS OF I-40 WBL AT MP-60 & 48.5, I-40 EBL AT MP-48.5 & I-26 WBL AT SR-1528, MP-8.5 & I-26 EBL AT SR-1525.

APEX CONTRACTING, INC.

PARIS,  KY   

MAY 20, 2003 12:14 PM

TIP NO W-4440, W-4444 10:00AM 3 /  4 008

BUNCOMBE, HENDERSON

35189.2.1,  35193.2.1

8.1846102, 8.1846302

0.000 MI

ROADWAY ITEMS

0001 0000100000-N 800 Lump Sum 30000.00MOBILIZATION
0002 3030000000-E 862  450 LF  9.50 4275.00STL BM GUARDRAIL
0003 3150000000-N 862  5 EA  21.00 105.00ADDIT GUARDRAIL POSTS
0004 3210000000-N 862  3 EA  315.00 945.00GR ANCHOR TYPE CAT-1
0005 3270000000-N SP   2 EA  1900.00 3800.00GR ANCHOR TYPE 350
0006 4360000000-N SP   2 EA  4500.00 9000.00GENERIC SIGNING ITEM (EA)

DMS SYSTEM CLIENT COMPUTER
0007 4360000000-N SP   1 EA  5500.00 5500.00GENERIC SIGNING ITEM (EA)

DMS SYSTEM CONTROL SOFTWARE
0008 4360000000-N SP   2 EA  3300.00 6600.00GENERIC SIGNING ITEM (EA)

DMS SYSTEM LAPTOP COMPUTER
0009 4360000000-N SP   2 EA  4500.00 9000.00GENERIC SIGNING ITEM (EA)

DMS SYSTEM SERVER COMPUTER
0010 4370000000-N SP  Lump Sum 5200.00GENERIC SIGNING ITEM (LS)

DYNAMIC MESSAGE SIGN MAINTENANCE TRAINING
0011 4370000000-N SP  Lump Sum 5600.00GENERIC SIGNING ITEM (LS)

DYNAMIC MESSAGE SIGN BENCH TEST UNIT
0012 4370000000-N SP  Lump Sum 99700.00GENERIC SIGNING ITEM (LS)

DYNAMIC MESSAGE SIGN SYSTEM "DMS-1"
0013 4370000000-N SP  Lump Sum 99700.00GENERIC SIGNING ITEM (LS)

DYNAMIC MESSAGE SIGN SYSTEM "DMS-2"
0014 4370000000-N SP  Lump Sum 99700.00GENERIC SIGNING ITEM (LS)

DYNAMIC MESSAGE SIGN SYSTEM "DMS-3"
0015 4370000000-N SP  Lump Sum 99700.00GENERIC SIGNING ITEM (LS)

DYNAMIC MESSAGE SIGN SYSTEM "DMS-4"
0016 4370000000-N SP  Lump Sum 99700.00GENERIC SIGNING ITEM (LS)

DYNAMIC MESSAGE SIGN SYSTEM "DMS-5"
0017 4370000000-N SP  Lump Sum 99700.00GENERIC SIGNING ITEM (LS)

DYNAMIC MESSAGE SIGN SYSTEM "DMS-6"
0018 4370000000-N SP  Lump Sum 3400.00GENERIC SIGNING ITEM (LS)

DYNAMIC MESSAGE SIGN SYSTEM DESIGN APPROVAL
TESTS

0019 4370000000-N SP  Lump Sum 5500.00GENERIC SIGNING ITEM (LS)
DYNAMIC MESSAGE SIGN SYSTEM NTCIP ACCEPTANCE
TESTING

0020 4370000000-N SP  Lump Sum 5300.00GENERIC SIGNING ITEM (LS)
DYNAMIC MESSAGE SIGN SYSTEM OPERATIONAL
FACTORY TESTS

0021 4370000000-N SP  Lump Sum 2800.00GENERIC SIGNING ITEM (LS)
DYNAMIC MESSAGE SIGN SYSTEM OPERATIONAL FIELD
TESTS

0022 4370000000-N SP  Lump Sum 41500.00GENERIC SIGNING ITEM (LS)
OVERHEAD DYNAMIC MESSAGE SIGN ASSEMBLY
"DMS-1"

0023 4370000000-N SP  Lump Sum 35700.00GENERIC SIGNING ITEM (LS)
OVERHEAD DYNAMIC MESSAGE SIGN ASSEMBLY
"DMS-2"

0024 4370000000-N SP  Lump Sum 35700.00GENERIC SIGNING ITEM (LS)
OVERHEAD DYNAMIC MESSAGE SIGN ASSEMBLY
"DMS-3"



FED AID NO STPIMS-40-1(148)40, STPIMS-26-1(65)7 MAY 20 2003 C200716
OVERHEAD DYNAMIC MESSAGE SIGNS & GUARDRAIL.
VARIOUS LOCATIONS OF I-40 WBL AT MP-60 & 48.5, I-40 EBL AT MP-48.5 & I-26 WBL AT SR-1528, MP-8.5 & I-26 EBL AT SR-1525.

APEX CONTRACTING, INC.

PARIS,  KY   

MAY 20, 2003 12:14 PM

TIP NO W-4440, W-4444 10:00AM 4 /  4 008

BUNCOMBE, HENDERSON

35189.2.1,  35193.2.1

8.1846102, 8.1846302

0.000 MI

0025 4370000000-N SP  Lump Sum 41500.00GENERIC SIGNING ITEM (LS)
OVERHEAD DYNAMIC MESSAGE SIGN ASSEMBLY
"DMS-4"

0026 4370000000-N SP  Lump Sum 44100.00GENERIC SIGNING ITEM (LS)
OVERHEAD DYNAMIC MESSAGE SIGN ASSEMBLY
"DMS-5"

0027 4370000000-N SP  Lump Sum 35700.00GENERIC SIGNING ITEM (LS)
OVERHEAD DYNAMIC MESSAGE SIGN ASSEMBLY
"DMS-6"

0028 4400000000-E 1110  1,331 SF  3.50 4658.50WORK ZONE SIGNS (STAT)
0029 4405000000-E 1110  966 SF  3.50 3381.00WORK ZONE SIGNS (PORTABLE
0030 4410000000-E 1110  128 SF  3.50 448.00WORK ZONE SIGNS (BARRICDE
0031 4415000000-N 1115  4 EA  500.00 2000.00FLASHING ARROW PNL TYPE C
0032 4420000000-N 1120  5 EA  2500.00 12500.00CHANGEABLE MESSAGE SIGNS
0033 4425000000-N 1125  8 EA  9.00 72.00WARNING FLAG SETS
0034 4430000000-N 1130  400 EA  25.00 10000.00DRUMS
0035 4445000000-E 1145  192 LF  17.00 3264.00BARRICADES (TYPE III)
0036 4460000000-N 1155  8 EA  110.00 880.00WARNING LIGHTS (TYPE B)
0037 4480000000-N 1165  4 EA  2000.00 8000.00TRUCK MTD IMP ATTN 60 MPH
0038 4510000000-N SP   96 HR  31.50 3024.00POLICE

 

    TOTAL 977652.50CONTRACT TOTAL

 

    SUB-TOTAL 977652.50ROADWAY ITEMS

BIDDERS IN ORDER                                                                                                                                    CONTRACT TOTAL

  **  1  915043.46WORLD FIBER TECHNOLOGIES, INC.
    ** BID EXECUTED IMPROPERLY

** ATTESTANT & PRES SIGNATURE SAME
  **  2  915043.46WORLD FIBER TECHNOLOGIES, INC.
    ** BOND EXECUTED IMPROPERLY

** ATTESTANT & PRES SIGNATURE SAME
     3  959959.00TRAFFIC CONTROL DEVICES, INC.
     4  977652.50APEX CONTRACTING, INC.
    

** DENOTES IRREGULAR BID



FED AID NO STPIMS-40-1(148)40, STPIMS-240-1(27)4, STPIMS-26-1(65)7 MAY 20 2003 C200735
OVERHEAD & GROUND MOUNTED SIGN ASSEMBLIES
VARIOUS SECTIONS OF I-26, I-40 & I-240.

APEX CONTRACTING, INC. TRAFFIC CONTROL DEVICES, INC. WORLD FIBER TECHNOLOGIES, INC.

PARIS,  KY ALTAMONTE SPRNGS,  FL ALPHARETTA,  GA

MAY 20, 2003 12:14 PM

TIP NO W-4440, W-4441, W-4444 10:00AM 1 /  6 009

BUNCOMBE, HENDERSON

35189.2.1,  35190.2.1,  35193.2.1

8.1846102, 8.1846202, 8.1846302

0.000 MI

ROADWAY ITEMS

0001 0000100000-N 800 Lump Sum 40250.00 69000.00 135145.82MOBILIZATION
0002 3030000000-E 862  450 LF  9.50 4275.00 12.80 5760.00 11.40 5130.00STL BM GUARDRAIL
0003 3150000000-N 862  5 EA  21.00 105.00 21.00 105.00 33.40 167.00ADDIT GUARDRAIL POSTS
0004 3210000000-N 862  3 EA  315.00 945.00 615.00 1845.00 545.83 1637.49GR ANCHOR TYPE CAT-1
0005 3270000000-N SP   2 EA  1900.00 3800.00 2574.00 5148.00 2292.49 4584.98GR ANCHOR TYPE 350
0006 4048000000-E 902  2 CY  500.00 1000.00 770.00 1540.00 279.11 558.22REINF CL A CONC FOOTINGS
0007 4060000000-E 903  594 LB  3.00 1782.00 3.15 1871.10 3.18 1888.92SUPPORT, BREAKAWAY STL BM
0008 4109000000-N 904  1 EA  800.00 800.00 955.00 955.00 3384.47 3384.47SIGN ERECTION, TYPE *** (OVRHD)

(A)
0009 4110000000-N 904  1 EA  600.00 600.00 510.00 510.00 2276.60 2276.60SIGN ERECTION, TYPE *** (GRD MTD)

(A)
0010 4149000000-N 907  1 EA  2500.00 2500.00 3180.00 3180.00 2193.15 2193.15DISPOSE SIGN SYST OVRHD
0011 4152000000-N 907  1 EA  800.00 800.00 575.00 575.00 1375.50 1375.50DISPOSE SIGN SYST STL BM
0012 4234000000-N 907  1 EA  600.00 600.00 640.00 640.00 687.75 687.75DISPOSE SIGN, A OR B (OVRHD)
0013 4360000000-N SP   2 EA  4500.00 9000.00 5665.00 11330.00 4782.12 9564.24GENERIC SIGNING ITEM (EA)

DMS SYSTEM CLIENT COMPUTER
0014 4360000000-N SP   1 EA  5500.00 5500.00 7355.00 7355.00 5548.38 5548.38GENERIC SIGNING ITEM (EA)

DMS SYSTEM CONTROL SOFTWARE
0015 4360000000-N SP   2 EA  3300.00 6600.00 4390.00 8780.00 3406.12 6812.24GENERIC SIGNING ITEM (EA)

DMS SYSTEM LAPTOP COMPUTER
0016 4360000000-N SP   2 EA  4500.00 9000.00 5665.00 11330.00 4542.66 9085.32GENERIC SIGNING ITEM (EA)

DMS SYSTEM SERVER COMPUTER
0017 4370000000-N SP  Lump Sum 5200.00 5850.00 5203.80GENERIC SIGNING ITEM (LS)

DYNAMIC MESSAGE SIGN MAINTENANCE TRAINING
0018 4370000000-N SP  Lump Sum 5600.00 6385.00 5681.54GENERIC SIGNING ITEM (LS)

DYNAMIC MESSAGE SIGN BENCH TEST UNIT
0019 4370000000-N SP  Lump Sum 99700.00 82476.00 64117.11GENERIC SIGNING ITEM (LS)

DYNAMIC MESSAGE SIGN SYSTEM "DMS-1"
0020 4370000000-N SP  Lump Sum 99700.00 82476.00 64117.11GENERIC SIGNING ITEM (LS)

DYNAMIC MESSAGE SIGN SYSTEM "DMS-2"
0021 4370000000-N SP  Lump Sum 99700.00 82476.00 64117.11GENERIC SIGNING ITEM (LS)

DYNAMIC MESSAGE SIGN SYSTEM "DMS-3"
0022 4370000000-N SP  Lump Sum 99700.00 82476.00 64117.11GENERIC SIGNING ITEM (LS)

DYNAMIC MESSAGE SIGN SYSTEM "DMS-4"
0023 4370000000-N SP  Lump Sum 99700.00 82476.00 64117.11GENERIC SIGNING ITEM (LS)

DYNAMIC MESSAGE SIGN SYSTEM "DMS-5"
0024 4370000000-N SP  Lump Sum 99700.00 82476.00 64117.11GENERIC SIGNING ITEM (LS)

DYNAMIC MESSAGE SIGN SYSTEM "DMS-6"
0025 4370000000-N SP  Lump Sum 3400.00 3865.00 3440.00GENERIC SIGNING ITEM (LS)

DYNAMIC MESSAGE SIGN SYSTEM DESIGN APPROVAL
TESTS

0026 4370000000-N SP  Lump Sum 5500.00 6235.00 5548.38GENERIC SIGNING ITEM (LS)
DYNAMIC MESSAGE SIGN SYSTEM NTCIP ACCEPTANCE
TESTING

0027 4370000000-N SP  Lump Sum 5300.00 6046.00 5381.35GENERIC SIGNING ITEM (LS)
DYNAMIC MESSAGE SIGN SYSTEM OPERATIONAL
FACTORY TESTS



FED AID NO STPIMS-40-1(148)40, STPIMS-240-1(27)4, STPIMS-26-1(65)7 MAY 20 2003 C200735
OVERHEAD & GROUND MOUNTED SIGN ASSEMBLIES
VARIOUS SECTIONS OF I-26, I-40 & I-240.

APEX CONTRACTING, INC. TRAFFIC CONTROL DEVICES, INC. WORLD FIBER TECHNOLOGIES, INC.

PARIS,  KY ALTAMONTE SPRNGS,  FL ALPHARETTA,  GA

MAY 20, 2003 12:14 PM

TIP NO W-4440, W-4441, W-4444 10:00AM 2 /  6 009

BUNCOMBE, HENDERSON

35189.2.1,  35190.2.1,  35193.2.1

8.1846102, 8.1846202, 8.1846302

0.000 MI

0028 4370000000-N SP  Lump Sum 2800.00 8160.00 2774.19GENERIC SIGNING ITEM (LS)
DYNAMIC MESSAGE SIGN SYSTEM OPERATIONAL FIELD
TESTS

0029 4370000000-N SP  Lump Sum 41500.00 44275.00 48519.06GENERIC SIGNING ITEM (LS)
OVERHEAD DYNAMIC MESSAGE SIGN ASSEMBLY
"DMS-1"

0030 4370000000-N SP  Lump Sum 35700.00 40441.00 44985.04GENERIC SIGNING ITEM (LS)
OVERHEAD DYNAMIC MESSAGE SIGN ASSEMBLY
"DMS-2"

0031 4370000000-N SP  Lump Sum 35700.00 40441.00 44882.48GENERIC SIGNING ITEM (LS)
OVERHEAD DYNAMIC MESSAGE SIGN ASSEMBLY
"DMS-3"

0032 4370000000-N SP  Lump Sum 41500.00 44490.00 47856.00GENERIC SIGNING ITEM (LS)
OVERHEAD DYNAMIC MESSAGE SIGN ASSEMBLY
"DMS-4"

0033 4370000000-N SP  Lump Sum 44100.00 46180.90 48758.35GENERIC SIGNING ITEM (LS)
OVERHEAD DYNAMIC MESSAGE SIGN ASSEMBLY
"DMS-5"

0034 4370000000-N SP  Lump Sum 35700.00 40441.00 44733.33GENERIC SIGNING ITEM (LS)
OVERHEAD DYNAMIC MESSAGE SIGN ASSEMBLY
"DMS-6"

0035 4370000000-N SP  Lump Sum 41500.00 50205.00 38457.08GENERIC SIGNING ITEM (LS)
OVERHEAD SIGN ASSEMBLY  "A"

0036 4370000000-N SP  Lump Sum 26300.00 24035.00 22894.97GENERIC SIGNING ITEM (LS)
OVERHEAD SIGN ASSEMBLY  "B"

0037 4370000000-N SP  Lump Sum 35100.00 29955.00 47088.56GENERIC SIGNING ITEM (LS)
OVERHEAD SIGN ASSEMBLY  "C"

0038 4370000000-N SP  Lump Sum 6000.00 9000.00 7964.22GENERIC SIGNING ITEM (LS)
STATIC LIGHTING FOR OVERHEAD SIGN ASSEMBLY "A"

0039 4370000000-N SP  Lump Sum 5000.00 7765.00 6253.95GENERIC SIGNING ITEM (LS)
STATIC LIGHTING FOR OVERHEAD SIGN ASSEMBLY "C"

0040 4400000000-E 1110  1,935 SF  3.50 6772.50 4.21 8146.35 13.92 26935.20WORK ZONE SIGNS (STAT)
0041 4405000000-E 1110  1,394 SF  3.50 4879.00 9.74 13577.56 6.08 8475.52WORK ZONE SIGNS (PORTABLE
0042 4410000000-E 1110  192 SF  3.50 672.00 4.22 810.24 23.36 4485.12WORK ZONE SIGNS (BARRICDE
0043 4415000000-N 1115  6 EA  500.00 3000.00 840.00 5040.00 2141.48 12848.88FLASHING ARROW PNL TYPE C
0044 4420000000-N 1120  8 EA  2500.00 20000.00 3360.00 26880.00 8030.55 64244.40CHANGEABLE MESSAGE SIGNS
0045 4425000000-N 1125  10 EA  9.00 90.00 148.20 1482.00 23.36 233.60WARNING FLAG SETS
0046 4430000000-N 1130  600 EA  25.00 15000.00 47.67 28602.00 38.25 22950.00DRUMS
0047 4445000000-E 1145  288 LF  17.00 4896.00 11.77 3389.76 9.34 2689.92BARRICADES (TYPE III)
0048 4460000000-N 1155  12 EA  110.00 1320.00 76.00 912.00 175.21 2102.52WARNING LIGHTS (TYPE B)
0049 4480000000-N 1165  6 EA  2000.00 12000.00 3045.00 18270.00 9734.00 58404.00TRUCK MTD IMP ATTN 60 MPH
0050 4510000000-N SP   144 HR  31.50 4536.00 46.00 6624.00 54.58 7859.52POLICE
0051 7108000000-E 1705  8 EA  336.00 2688.00 810.00 6480.00 915.58 7324.64VEHICLE SIGNAL HD (12", 1 SECT)
0052 7300000000-E 1715  350 LF  7.20 2520.00 7.80 2730.00 6.43 2250.50TRENCHING (UNPAVED)
0053 7302000000-E SP   170 LF  25.00 4250.00 20.35 3459.50 6.93 1178.10DIR DRILL POLY COND 1.25" **** COND

(1)
0054 7324000000-N 1716  7 EA  680.00 4760.00 296.00 2072.00 255.19 1786.33JUNCTION BOX (STANDARD SIZE)



FED AID NO STPIMS-40-1(148)40, STPIMS-240-1(27)4, STPIMS-26-1(65)7 MAY 20 2003 C200735
OVERHEAD & GROUND MOUNTED SIGN ASSEMBLIES
VARIOUS SECTIONS OF I-26, I-40 & I-240.

APEX CONTRACTING, INC. TRAFFIC CONTROL DEVICES, INC. WORLD FIBER TECHNOLOGIES, INC.

PARIS,  KY ALTAMONTE SPRNGS,  FL ALPHARETTA,  GA

MAY 20, 2003 12:14 PM

TIP NO W-4440, W-4441, W-4444 10:00AM 3 /  6 009

BUNCOMBE, HENDERSON

35189.2.1,  35190.2.1,  35193.2.1

8.1846102, 8.1846202, 8.1846302

0.000 MI

0055 7938000000-N SP   1 EA  6000.00 6000.00 6286.80 6286.80 4088.28 4088.28NOTEBOOK COMPUTER
0056 7980000000-N SP   4 EA  2800.00 11200.00 3490.00 13960.00 3655.36 14621.44GENERIC SIGNAL ITEM (EA)

BEACON CONTROLLER ASSEMBLY & CABINET (F3)
0057 7980000000-N SP   4 EA  2000.00 8000.00 1450.00 5800.00 5582.77 22331.08GENERIC SIGNAL ITEM (EA)

EVENT MESSAGE PROCESSOR (EMP)
0058 7980000000-N SP   1 EA  1120.00 1120.00 1255.00 1255.00 5548.38 5548.38GENERIC SIGNAL ITEM (EA)

FURNISH EVENT MESSAGE PROCES- SOR
0059 7980000000-N SP   3 EA  4650.00 13950.00 5020.00 15060.00 4613.92 13841.76GENERIC SIGNAL ITEM (EA)

FURNISH MICROWAVE VEHICLE DETECTOR UNIT
0060 7980000000-N SP   1 EA  1180.00 1180.00 3610.00 3610.00 2920.20 2920.20GENERIC SIGNAL ITEM (EA)

FURNISH MVD EQUIPMENT CABINET
0061 7980000000-N SP   1 EA  2370.00 2370.00 3050.00 3050.00 2916.96 2916.96GENERIC SIGNAL ITEM (EA)

FURNISH SPREAD SPECTRUM ASSEM-BLY
0062 7980000000-N SP   6 EA  5900.00 35400.00 8505.00 51030.00 9003.29 54019.74GENERIC SIGNAL ITEM (EA)

METAL POLES & FOUNDATIONS
0063 7980000000-N SP   9 EA  7600.00 68400.00 5750.00 51750.00 4912.38 44211.42GENERIC SIGNAL ITEM (EA)

MICROWAVE VEHICLE DETECTOR    (MVD)
0064 7980000000-N SP   6 EA  3560.00 21360.00 4240.00 25440.00 3145.36 18872.16GENERIC SIGNAL ITEM (EA)

MVD EQUIPMENT CABINET
0065 7980000000-N SP   10 EA  2200.00 22000.00 1000.00 10000.00 3707.47 37074.70GENERIC SIGNAL ITEM (EA)

NEW ELECTRICAL SERVICE
0066 7980000000-N SP   11 EA  3600.00 39600.00 4640.00 51040.00 3383.96 37223.56GENERIC SIGNAL ITEM (EA)

SPREAD SPECTRUM ASSEMBLY
0067 7985000000-N SP  Lump Sum 2100.00 8834.20 2336.16GENERIC SIGNAL ITEM (LS)

TRAINING

 

    TOTAL 1381720.50 TOTAL 1414141.41 TOTAL 1488939.13CONTRACT TOTAL

 

    SUB-TOTAL 1381720.50 SUB-TOTAL 1414141.41 SUB-TOTAL 1488939.13ROADWAY ITEMS



FED AID NO STPIMS-40-1(148)40, STPIMS-240-1(27)4, STPIMS-26-1(65)7 MAY 20 2003 C200735
OVERHEAD & GROUND MOUNTED SIGN ASSEMBLIES
VARIOUS SECTIONS OF I-26, I-40 & I-240.

WORLD FIBER TECHNOLOGIES,
INC.

ALPHARETTA,  GA   

MAY 20, 2003 12:14 PM

TIP NO W-4440, W-4441, W-4444 10:00AM 4 /  6 009

BUNCOMBE, HENDERSON

35189.2.1,  35190.2.1,  35193.2.1

8.1846102, 8.1846202, 8.1846302

0.000 MI

ROADWAY ITEMS

0001 0000100000-N 800 Lump Sum 135145.82MOBILIZATION
0002 3030000000-E 862  450 LF  11.40 5130.00STL BM GUARDRAIL
0003 3150000000-N 862  5 EA  33.40 167.00ADDIT GUARDRAIL POSTS
0004 3210000000-N 862  3 EA  545.83 1637.49GR ANCHOR TYPE CAT-1
0005 3270000000-N SP   2 EA  2292.49 4584.98GR ANCHOR TYPE 350
0006 4048000000-E 902  2 CY  279.11 558.22REINF CL A CONC FOOTINGS
0007 4060000000-E 903  594 LB  3.18 1888.92SUPPORT, BREAKAWAY STL BM
0008 4109000000-N 904  1 EA  3384.47 3384.47SIGN ERECTION, TYPE *** (OVRHD)

(A)
0009 4110000000-N 904  1 EA  2276.60 2276.60SIGN ERECTION, TYPE *** (GRD MTD)

(A)
0010 4149000000-N 907  1 EA  2193.15 2193.15DISPOSE SIGN SYST OVRHD
0011 4152000000-N 907  1 EA  1375.50 1375.50DISPOSE SIGN SYST STL BM
0012 4234000000-N 907  1 EA  687.75 687.75DISPOSE SIGN, A OR B (OVRHD)
0013 4360000000-N SP   2 EA  4782.12 9564.24GENERIC SIGNING ITEM (EA)

DMS SYSTEM CLIENT COMPUTER
0014 4360000000-N SP   1 EA  5548.38 5548.38GENERIC SIGNING ITEM (EA)

DMS SYSTEM CONTROL SOFTWARE
0015 4360000000-N SP   2 EA  3406.12 6812.24GENERIC SIGNING ITEM (EA)

DMS SYSTEM LAPTOP COMPUTER
0016 4360000000-N SP   2 EA  4542.66 9085.32GENERIC SIGNING ITEM (EA)

DMS SYSTEM SERVER COMPUTER
0017 4370000000-N SP  Lump Sum 5203.80GENERIC SIGNING ITEM (LS)

DYNAMIC MESSAGE SIGN MAINTENANCE TRAINING
0018 4370000000-N SP  Lump Sum 5681.54GENERIC SIGNING ITEM (LS)

DYNAMIC MESSAGE SIGN BENCH TEST UNIT
0019 4370000000-N SP  Lump Sum 64117.11GENERIC SIGNING ITEM (LS)

DYNAMIC MESSAGE SIGN SYSTEM "DMS-1"
0020 4370000000-N SP  Lump Sum 64117.11GENERIC SIGNING ITEM (LS)

DYNAMIC MESSAGE SIGN SYSTEM "DMS-2"
0021 4370000000-N SP  Lump Sum 64117.11GENERIC SIGNING ITEM (LS)

DYNAMIC MESSAGE SIGN SYSTEM "DMS-3"
0022 4370000000-N SP  Lump Sum 64117.11GENERIC SIGNING ITEM (LS)

DYNAMIC MESSAGE SIGN SYSTEM "DMS-4"
0023 4370000000-N SP  Lump Sum 64117.11GENERIC SIGNING ITEM (LS)

DYNAMIC MESSAGE SIGN SYSTEM "DMS-5"
0024 4370000000-N SP  Lump Sum 64117.11GENERIC SIGNING ITEM (LS)

DYNAMIC MESSAGE SIGN SYSTEM "DMS-6"
0025 4370000000-N SP  Lump Sum 3440.00GENERIC SIGNING ITEM (LS)

DYNAMIC MESSAGE SIGN SYSTEM DESIGN APPROVAL
TESTS

0026 4370000000-N SP  Lump Sum 5548.38GENERIC SIGNING ITEM (LS)
DYNAMIC MESSAGE SIGN SYSTEM NTCIP ACCEPTANCE
TESTING

0027 4370000000-N SP  Lump Sum 5381.35GENERIC SIGNING ITEM (LS)
DYNAMIC MESSAGE SIGN SYSTEM OPERATIONAL
FACTORY TESTS



FED AID NO STPIMS-40-1(148)40, STPIMS-240-1(27)4, STPIMS-26-1(65)7 MAY 20 2003 C200735
OVERHEAD & GROUND MOUNTED SIGN ASSEMBLIES
VARIOUS SECTIONS OF I-26, I-40 & I-240.

WORLD FIBER TECHNOLOGIES,
INC.

ALPHARETTA,  GA   

MAY 20, 2003 12:14 PM

TIP NO W-4440, W-4441, W-4444 10:00AM 5 /  6 009

BUNCOMBE, HENDERSON

35189.2.1,  35190.2.1,  35193.2.1

8.1846102, 8.1846202, 8.1846302

0.000 MI

0028 4370000000-N SP  Lump Sum 2774.19GENERIC SIGNING ITEM (LS)
DYNAMIC MESSAGE SIGN SYSTEM OPERATIONAL FIELD
TESTS

0029 4370000000-N SP  Lump Sum 48519.06GENERIC SIGNING ITEM (LS)
OVERHEAD DYNAMIC MESSAGE SIGN ASSEMBLY
"DMS-1"

0030 4370000000-N SP  Lump Sum 44985.04GENERIC SIGNING ITEM (LS)
OVERHEAD DYNAMIC MESSAGE SIGN ASSEMBLY
"DMS-2"

0031 4370000000-N SP  Lump Sum 44882.48GENERIC SIGNING ITEM (LS)
OVERHEAD DYNAMIC MESSAGE SIGN ASSEMBLY
"DMS-3"

0032 4370000000-N SP  Lump Sum 47856.00GENERIC SIGNING ITEM (LS)
OVERHEAD DYNAMIC MESSAGE SIGN ASSEMBLY
"DMS-4"

0033 4370000000-N SP  Lump Sum 48758.35GENERIC SIGNING ITEM (LS)
OVERHEAD DYNAMIC MESSAGE SIGN ASSEMBLY
"DMS-5"

0034 4370000000-N SP  Lump Sum 44733.33GENERIC SIGNING ITEM (LS)
OVERHEAD DYNAMIC MESSAGE SIGN ASSEMBLY
"DMS-6"

0035 4370000000-N SP  Lump Sum 38457.08GENERIC SIGNING ITEM (LS)
OVERHEAD SIGN ASSEMBLY  "A"

0036 4370000000-N SP  Lump Sum 22894.97GENERIC SIGNING ITEM (LS)
OVERHEAD SIGN ASSEMBLY  "B"

0037 4370000000-N SP  Lump Sum 47088.56GENERIC SIGNING ITEM (LS)
OVERHEAD SIGN ASSEMBLY  "C"

0038 4370000000-N SP  Lump Sum 7964.22GENERIC SIGNING ITEM (LS)
STATIC LIGHTING FOR OVERHEAD SIGN ASSEMBLY "A"

0039 4370000000-N SP  Lump Sum 6253.95GENERIC SIGNING ITEM (LS)
STATIC LIGHTING FOR OVERHEAD SIGN ASSEMBLY "C"

0040 4400000000-E 1110  1,935 SF  13.92 26935.20WORK ZONE SIGNS (STAT)
0041 4405000000-E 1110  1,394 SF  6.08 8475.52WORK ZONE SIGNS (PORTABLE
0042 4410000000-E 1110  192 SF  23.36 4485.12WORK ZONE SIGNS (BARRICDE
0043 4415000000-N 1115  6 EA  2141.48 12848.88FLASHING ARROW PNL TYPE C
0044 4420000000-N 1120  8 EA  8030.55 64244.40CHANGEABLE MESSAGE SIGNS
0045 4425000000-N 1125  10 EA  23.36 233.60WARNING FLAG SETS
0046 4430000000-N 1130  600 EA  38.25 22950.00DRUMS
0047 4445000000-E 1145  288 LF  9.34 2689.92BARRICADES (TYPE III)
0048 4460000000-N 1155  12 EA  175.21 2102.52WARNING LIGHTS (TYPE B)
0049 4480000000-N 1165  6 EA  9734.00 58404.00TRUCK MTD IMP ATTN 60 MPH
0050 4510000000-N SP   144 HR  54.58 7859.52POLICE
0051 7108000000-E 1705  8 EA  915.58 7324.64VEHICLE SIGNAL HD (12", 1 SECT)
0052 7300000000-E 1715  350 LF  6.43 2250.50TRENCHING (UNPAVED)
0053 7302000000-E SP   170 LF  6.93 1178.10DIR DRILL POLY COND 1.25" **** COND

(1)
0054 7324000000-N 1716  7 EA  255.19 1786.33JUNCTION BOX (STANDARD SIZE)



FED AID NO STPIMS-40-1(148)40, STPIMS-240-1(27)4, STPIMS-26-1(65)7 MAY 20 2003 C200735
OVERHEAD & GROUND MOUNTED SIGN ASSEMBLIES
VARIOUS SECTIONS OF I-26, I-40 & I-240.

WORLD FIBER TECHNOLOGIES,
INC.

ALPHARETTA,  GA   

MAY 20, 2003 12:14 PM

TIP NO W-4440, W-4441, W-4444 10:00AM 6 /  6 009

BUNCOMBE, HENDERSON

35189.2.1,  35190.2.1,  35193.2.1

8.1846102, 8.1846202, 8.1846302

0.000 MI

0055 7938000000-N SP   1 EA  4088.28 4088.28NOTEBOOK COMPUTER
0056 7980000000-N SP   4 EA  3655.36 14621.44GENERIC SIGNAL ITEM (EA)

BEACON CONTROLLER ASSEMBLY & CABINET (F3)
0057 7980000000-N SP   4 EA  5582.77 22331.08GENERIC SIGNAL ITEM (EA)

EVENT MESSAGE PROCESSOR (EMP)
0058 7980000000-N SP   1 EA  5548.38 5548.38GENERIC SIGNAL ITEM (EA)

FURNISH EVENT MESSAGE PROCES- SOR
0059 7980000000-N SP   3 EA  4613.92 13841.76GENERIC SIGNAL ITEM (EA)

FURNISH MICROWAVE VEHICLE DETECTOR UNIT
0060 7980000000-N SP   1 EA  2920.20 2920.20GENERIC SIGNAL ITEM (EA)

FURNISH MVD EQUIPMENT CABINET
0061 7980000000-N SP   1 EA  2916.96 2916.96GENERIC SIGNAL ITEM (EA)

FURNISH SPREAD SPECTRUM ASSEM-BLY
0062 7980000000-N SP   6 EA  9003.29 54019.74GENERIC SIGNAL ITEM (EA)

METAL POLES & FOUNDATIONS
0063 7980000000-N SP   9 EA  4912.38 44211.42GENERIC SIGNAL ITEM (EA)

MICROWAVE VEHICLE DETECTOR    (MVD)
0064 7980000000-N SP   6 EA  3145.36 18872.16GENERIC SIGNAL ITEM (EA)

MVD EQUIPMENT CABINET
0065 7980000000-N SP   10 EA  3707.47 37074.70GENERIC SIGNAL ITEM (EA)

NEW ELECTRICAL SERVICE
0066 7980000000-N SP   11 EA  3383.96 37223.56GENERIC SIGNAL ITEM (EA)

SPREAD SPECTRUM ASSEMBLY
0067 7985000000-N SP  Lump Sum 2336.16GENERIC SIGNAL ITEM (LS)

TRAINING

 

    TOTAL 1488939.13CONTRACT TOTAL

 

    SUB-TOTAL 1488939.13ROADWAY ITEMS

BIDDERS IN ORDER                                                                                                                                    CONTRACT TOTAL

     1  1381720.50APEX CONTRACTING, INC.
     2  1414141.41TRAFFIC CONTROL DEVICES, INC.
  **  3  1488939.13WORLD FIBER TECHNOLOGIES, INC.
    ** BID EXECUTED IMPROPERLY

** ATTESTANT & PRES SIGNATURE SAME
  **  4  1488939.13WORLD FIBER TECHNOLOGIES, INC.
    ** BOND EXECUTED IMPROPERLY

** ATTESTANT & PRES SIGNATURE SAME
    

** DENOTES IRREGULAR BID


